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1. 01100-01 MOBILIZATION 1 LS $245,000.00 $245,000.00 $75,000.00 $75,000.00 $350,000.00 $350,000.00 $222,500.00 $222,500.00 223,125.00 $223,125.00

2. 01100-02 MOBILIZATION FOR EROSION 

CONTROL ACTIVITIES

7 EA 500.00 $3,500.00 1,000.00 $7,000.00 1,350.00 $9,450.00 450.00 $3,150.00 825.00 $5,775.00

3. 01100-10 CONSTRUCTION SURVEY 1 LS 8,000.00 $8,000.00 8,840.00 $8,840.00 12,100.00 $12,100.00 9,500.00 $9,500.00 9,610.00 $9,610.00

4. 01110-01 TRENCH COMPACTION TESTING 1 LS 500.00 $500.00 2,700.00 $2,700.00 1,000.00 $1,000.00 1,300.00 $1,300.00 1,375.00 $1,375.00

5. 01110-02 SUBGRADE AND SUBBASE 

COMPACTION TESTING

1 LS 1,000.00 $1,000.00 2,700.00 $2,700.00 1,000.00 $1,000.00 1,800.00 $1,800.00 1,625.00 $1,625.00

6. 01110-03 CONCRETE MATURITY TESTING 

FOR PCC PAVEMENT

1 LS 1,000.00 $1,000.00 1,200.00 $1,200.00 1,500.00 $1,500.00 554.00 $554.00 1,063.50 $1,063.50

7. 01110-05 ASPHALT TESTING 1 LS 650.00 $650.00 700.00 $700.00 2,000.00 $2,000.00 721.00 $721.00 1,017.75 $1,017.75

8. 01200-01 TRAFFIC CONTROL 1 LS 28,350.00 $28,350.00 22,000.00 $22,000.00 32,700.00 $32,700.00 31,750.00 $31,750.00 28,700.00 $28,700.00

9. 01200-10 TEMPORARY TRAFFIC SIGNALS 1 LS 15,000.00 $15,000.00 20,750.00 $20,750.00 16,500.00 $16,500.00 21,300.00 $21,300.00 18,387.50 $18,387.50

10. 01200-20 TEMPORARY PAVEMENT 

MARKINGS AND SYMBOLS

1 LS 3,000.00 $3,000.00 3,234.00 $3,234.00 8,900.00 $8,900.00 3,300.00 $3,300.00 4,608.50 $4,608.50

11. 01200-22 TEMPORARY ROADWAY 

SURFACES, HMA VARIABLE 

THICKNESS

273.9 TON 175.00 $47,932.50 146.61 $40,156.48 155.00 $42,454.50 184.00 $50,397.60 165.15 $45,235.27

12. 01200-30 FURNISH TEMPORARY PRECAST 

CONCRETE BARRIER

600 LF 15.00 $9,000.00 11.86 $7,116.00 34.00 $20,400.00 15.00 $9,000.00 18.97 $11,379.00

13. 01200-31 INSTALL TEMPORARY PRECAST 

CONCRETE BARRIER

1100 LF 5.00 $5,500.00 4.85 $5,335.00 20.00 $22,000.00 8.50 $9,350.00 9.59 $10,546.25

14. 01200-32 FURNISH TEMPORARY CRASH 

CUSHION

4 EA 2,000.00 $8,000.00 540.00 $2,160.00 1,820.00 $7,280.00 750.00 $3,000.00 1,277.50 $5,110.00

15. 01200-33 INSTALL TEMPORARY CRASH 

CUSHION

8 EA 500.00 $4,000.00 750.00 $6,000.00 440.00 $3,520.00 750.00 $6,000.00 610.00 $4,880.00

16. 01200-50 FLAGGERS 1 LS 5,000.00 $5,000.00 33,000.00 $33,000.00 16,500.00 $16,500.00 12,500.00 $12,500.00 16,750.00 $16,750.00

17. 01300-01 TEMPORARY EROSION AND 

SEDIMENT CONTROLS

1 LS 3,000.00 $3,000.00 4,300.00 $4,300.00 4,730.00 $4,730.00 4,500.00 $4,500.00 4,132.50 $4,132.50

18. 01300-10 SILT FENCE 1722 LF 2.50 $4,305.00 2.16 $3,719.52 4.00 $6,888.00 2.00 $3,444.00 2.67 $4,589.13

19. 01300-12 FILTER SOCKS AT STORM SEWER 

STRUCTURES

7 EA 75.00 $525.00 43.12 $301.84 135.00 $945.00 94.00 $658.00 86.78 $607.46

20. 01300-15 TEMPORARY SEEDING AND 

MULCHING

1 ACRE 2,000.00 $2,000.00 3,775.00 $3,775.00 2,030.00 $2,030.00 1,200.00 $1,200.00 2,251.25 $2,251.25

21. 01400-01 CLEARING AND GRUBBING 2.5 ACRE 4,500.00 $11,250.00 6,084.00 $15,210.00 5,400.00 $13,500.00 2,500.00 $6,250.00 4,621.00 $11,552.50

22. 01400-10 REMOVAL OF EXISTING 

PAVEMENTS & CURB AND 

GUTTER

3325.6 SY 6.50 $21,616.40 7.89 $26,238.98 5.75 $19,122.20 9.40 $31,260.64 7.39 $24,559.56

23. 01400-21 MILLING OF HMA PAVEMENT 194.6 SY 12.00 $2,335.20 12.94 $2,518.12 27.00 $5,254.20 13.50 $2,627.10 16.36 $3,183.66

24. 01400-41 REMOVAL OF STORM SEWER AND 

CULVERT PIPE

110 LF 40.00 $4,400.00 17.29 $1,901.90 20.25 $2,227.50 22.00 $2,420.00 24.89 $2,737.35

25. 01400-61 REMOVAL OF GATE VALVE 1 EA 2,500.00 $2,500.00 500.00 $500.00 203.00 $203.00 885.00 $885.00 1,022.00 $1,022.00
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26. 01400-62 REMOVAL OF EXISTING WATER 

MAIN

17 LF 40.00 $680.00 100.00 $1,700.00 20.25 $344.25 9.25 $157.25 42.38 $720.38

27. 01400-63 REMOVAL OF BLOW OFF 1 EA 250.00 $250.00 500.00 $500.00 150.00 $150.00 612.00 $612.00 378.00 $378.00

28. 01400-71 REMOVAL OF TRAFFIC CONTROL 

SIGN

3 EA 175.00 $525.00 53.90 $161.70 135.00 $405.00 55.50 $166.50 104.85 $314.55

29. 02000-01 UNCLASSIFIED EXCAVATION AND 

EMBANKMENT

6420 CY 14.25 $91,485.00 11.13 $71,454.60 6.75 $43,335.00 16.50 $105,930.00 12.16 $78,051.15

30. 02000-02 STRIP AND RESPREAD TOPSOIL 1780 CY 26.50 $47,170.00 11.13 $19,811.40 9.10 $16,198.00 19.75 $35,155.00 16.62 $29,583.60

31. 02100-20 SUBGRADE STABILIZATION WITH 

CRUSHED ROCK MATERIAL

100 CY 57.00 $5,700.00 75.92 $7,592.00 37.80 $3,780.00 49.50 $4,950.00 55.06 $5,505.50

32. 02100-35 GEOTEXTILE 300 SY 2.90 $870.00 6.34 $1,902.00 5.00 $1,500.00 3.00 $900.00 4.31 $1,293.00

33. 02100-50 GRANULAR SUBBASE, 6" 2759.7 SY 8.75 $24,147.38 14.71 $40,595.19 10.15 $28,010.96 9.40 $25,941.18 10.75 $29,673.67

34. 02300-01 SANITARY SEWER GRAVITY MAIN, 

PVC, 6"

164 LF 63.00 $10,332.00 72.60 $11,906.40 94.50 $15,498.00 110.00 $18,040.00 85.03 $13,944.10

35. 02300-01 SANITARY SEWER GRAVITY MAIN, 

PVC, 8"

797 LF 49.00 $39,053.00 140.00 $111,580.00 101.25 $80,696.25 111.00 $88,467.00 100.31 $79,949.06

36. 02300-10 SANITARY SEWER SERVICES, 

PVC, 6"

3 EA 1,820.00 $5,460.00 3,300.00 $9,900.00 4,050.00 $12,150.00 3,200.00 $9,600.00 3,092.50 $9,277.50

37. 02300-20 SANITARY SEWER MANHOLE, 48" 2 EA 5,100.00 $10,200.00 11,200.00 $22,400.00 4,730.00 $9,460.00 7,000.00 $14,000.00 7,007.50 $14,015.00

38. 02300-47 SANITARY SEWER DROP 

CONNECTION

1 EA 3,200.00 $3,200.00 3,000.00 $3,000.00 2,430.00 $2,430.00 3,200.00 $3,200.00 2,957.50 $2,957.50

39. 02300-60 CHIMNEY SEALS 2 EA 1,800.00 $3,600.00 1,166.00 $2,332.00 680.00 $1,360.00 554.00 $1,108.00 1,050.00 $2,100.00

40. 02400-02 STORM SEWER, RCP, 15" 417 LF 57.60 $24,019.20 75.75 $31,587.75 100.00 $41,700.00 71.00 $29,607.00 76.09 $31,728.49

41. 02400-02 STORM SEWER, RCP, 18" 209 LF 58.45 $12,216.05 77.76 $16,251.84 105.00 $21,945.00 90.50 $18,914.50 82.93 $17,331.85

42. 02400-10 SUBDRAIN, 6" 1689.5 LF 13.60 $22,977.20 21.15 $35,732.93 16.20 $27,369.90 21.50 $36,324.25 18.11 $30,601.07

43. 02400-13 SUBDRAIN CLEANOUTS 2 EA 1,070.00 $2,140.00 500.00 $1,000.00 1,215.00 $2,430.00 1,500.00 $3,000.00 1,071.25 $2,142.50

44. 02400-14 SUBDRAIN OUTLETS 2 EA 260.00 $520.00 250.00 $500.00 1,010.00 $2,020.00 835.00 $1,670.00 588.75 $1,177.50

45. 02400-30 FLARED END SECTION, RCP, 15" 5 EA 1,750.00 $8,750.00 1,210.00 $6,050.00 1,600.00 $8,000.00 1,900.00 $9,500.00 1,615.00 $8,075.00

46. 02400-30 FLARED END SECTION, RCP, 18" 3 EA 1,850.00 $5,550.00 1,500.00 $4,500.00 1,920.00 $5,760.00 2,200.00 $6,600.00 1,867.50 $5,602.50

47. 02400-50 STORM SEWER INTAKE, IOWA 

DOT SW-512, 24"

2 EA 1,075.00 $2,150.00 4,500.00 $9,000.00 3,780.00 $7,560.00 1,600.00 $3,200.00 2,738.75 $5,477.50

48. 02400-50 STORM SEWER INTAKE, IOWA 

DOT SW-512, 30"

1 EA 1,475.00 $1,475.00 4,500.00 $4,500.00 4,730.00 $4,730.00 2,000.00 $2,000.00 3,176.25 $3,176.25

49. 02400-60 CONNECTION TO EXISTING 

STORM SEWER STRUCTURES

3 EA 800.00 $2,400.00 1,500.00 $4,500.00 1,350.00 $4,050.00 720.00 $2,160.00 1,092.50 $3,277.50

50. 02600-01 REVETMENT, EROSION STONE 

GRADATION

68.8 SY 49.00 $3,371.20 40.57 $2,791.22 51.30 $3,529.44 41.50 $2,855.20 45.59 $3,136.76

51. 02600-23 VALVE BOX ADJUSTMENT 3 EA 300.00 $900.00 400.00 $1,200.00 745.00 $2,235.00 256.00 $768.00 425.25 $1,275.75

52. 02600-26 MANHOLE ADJUSTMENT, MINOR 12 EA 1,200.00 $14,400.00 1,000.00 $12,000.00 1,615.00 $19,380.00 1,100.00 $13,200.00 1,228.75 $14,745.00
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53. 02700-01 PCC PAVEMENT, CLASS C, 8" 493.8 SY 46.25 $22,838.25 78.39 $38,708.98 115.00 $56,787.00 59.00 $29,134.20 74.66 $36,867.11

54. 02750-01 HOT MIX ASPHALT CONCRETE 

PAVEMENT, 8"

1520.4 TON 79.00 $120,111.60 85.16 $129,477.26 65.00 $98,826.00 87.50 $133,035.00 79.17 $120,362.47

55. 02750-20 HOT MIX ASPHALT CONCRETE 

DRIVEWAY, 6"

34.7 TON 120.00 $4,164.00 129.36 $4,488.79 155.00 $5,378.50 133.00 $4,615.10 134.34 $4,661.60

56. 02700-30 PCC PAVEMENT REPAIR, CLASS 

M, 9"

1803.6 SY 98.50 $177,654.60 120.50 $217,333.80 120.00 $216,432.00 134.00 $241,682.40 118.25 $213,275.70

57. 02800-20 PCC PAVEMENT GRINDING AND 

PROFILING

28650 SY 4.50 $128,925.00 4.65 $133,222.50 1.35 $38,677.50 5.20 $148,980.00 3.93 $112,451.25

58. 02800-30 JOINT AND CRACK ROUTING AND 

SEALING

30000 LF 1.10 $33,000.00 1.80 $54,000.00 0.70 $21,000.00 2.00 $60,000.00 1.40 $42,000.00

59. 02800-37 SURVEY MONUMENT 

ADJUSTMENT

1 EA 800.00 $800.00 862.00 $862.00 675.00 $675.00 750.00 $750.00 771.75 $771.75

60. 02800-40 AGGREGATE SURFACING 100 TON 22.00 $2,200.00 32.00 $3,200.00 33.75 $3,375.00 28.00 $2,800.00 28.94 $2,893.75

61. 02850-01 PAVEMENT MARKINGS, PAINTED 274.6 STA 48.00 $13,180.80 51.75 $14,210.55 14.30 $3,926.78 48.00 $13,180.80 40.51 $11,124.73

62. 02850-05 PAVEMENT MARKINGS, PROFILED 

MARKING TAPE

36.1 STA 289.00 $10,432.90 311.00 $11,227.10 410.00 $14,801.00 320.00 $11,552.00 332.50 $12,003.25

63. 02850-23 PAVEMENT SYMBOLS, 

PREFORMED THERMOPLASTIC

24 EA 315.00 $7,560.00 340.00 $8,160.00 590.00 $14,160.00 349.00 $8,376.00 398.50 $9,564.00

64. 02850-42 GROOVES CUT FOR SYMBOLS 42 EA 75.00 $3,150.00 80.85 $3,395.70 250.00 $10,500.00 83.00 $3,486.00 122.21 $5,132.93

65. 02850-50 GREEN BIKE LANE, PREFORMED 

THERMOPLASTIC

18 STA 300.00 $5,400.00 325.00 $5,850.00 120.00 $2,160.00 333.00 $5,994.00 269.50 $4,851.00

66. 02900-01 IMPORTED TOP SOIL 300 CY 52.00 $15,600.00 60.03 $18,009.00 43.20 $12,960.00 33.00 $9,900.00 47.06 $14,117.25

67. 02900-12 HYDROSEEDING WITH LIQUID 

MULCH BINDER

3.5 ACRE 3,450.00 $12,075.00 5,175.00 $18,112.50 4,050.00 $14,175.00 3,500.00 $12,250.00 4,043.75 $14,153.13

68. 02900-40 WOOD EXCELSIOR MAT 4000 SY 1.80 $7,200.00 1.02 $4,080.00 6.75 $27,000.00 1.50 $6,000.00 2.77 $11,070.00

69. 02910-10 TREE PROTECTION DURING 

CONSTRUCTION

7 EA 300.00 $2,100.00 134.75 $943.25 101.25 $708.75 214.00 $1,498.00 187.50 $1,312.50

70. 02960-01 STEEL 2"x2" PERFORATED 12-

GAUGE SQUARE TUBING POST

140 LF 13.20 $1,848.00 9.70 $1,358.00 33.00 $4,620.00 9.25 $1,295.00 16.29 $2,280.25

71. 02960-05 TYPE A SIGN, SHEET ALUMINUM 65.2 SF 11.50 $749.80 20.50 $1,336.60 33.00 $2,151.60 20.00 $1,304.00 21.25 $1,385.50

$1,349,895.08 $1,398,781.90 $1,516,545.33 $1,573,225.72 $1,459,612.03
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