



## ADDENDUM 2

**To:** All companies interested in submitting a Proposal  
**Proposal:** #PUR1016-075  
Master Parkway Improvement Plan for MedQuarter Regional Medical District  
**From:** Judy Lehman, Manager, Cedar Rapids Purchasing Services Division  
**Subject:** Addendum No. 2  
**Date:** November 1, 2016

---

Received from a prospective proposer: Recommendation for award on December 15, 2016 with the project completed no later than February 24, 2017 [Term of Contract 3.1.1 and Schedule 4.7]. This allows approximately 10 weeks for the project, with a holiday within the 10-week period. Is this correct? **We have taken this question under consideration and have decided to change the targeted completion date from February 24, 2017 to March 31, 2017.**

All addenda that you receive shall become a part of the contract documents and shall be acknowledged and dated on the bottom of the Signature Page Form. The deadline to submit sealed proposals is: **Tuesday, November 22, 2016 before 3:00 pm CST** at the Office of the City Clerk.