

BID TABULATION FORM - RFB #PUR0121-178
ADA COMPLIANCE - NW QUADRANT PARKS IMPROVEMENTS
FEBRUARY 10, 2021

Vendor Name & Location:	McComas-Lacina Construction Iowa City, IA	Peak Construction Group North Liberty, IA	Unzeitig Construction Cedar Rapids, IA	Boomerang Corp. Anamosa, IA	Tricon General Construction Cedar Rapids, IA	Kleiman Construction Cedar Rapids, IA
Description	Firm Fixed Price	Firm Fixed Price	Firm Fixed Price	Firm Fixed Price	Firm Fixed Price	Firm Fixed Price
Firm-fixed price to complete ADA Compliance Work for NW Quadrant Parks Improvements	\$ 863,000.00	\$ 888,000.00	\$ 981,000.00	\$ 1,084,896.00	\$ 1,110,000.00	\$ 1,132,452.00
Time to begin upon receipt of purchase order:	5 calendar days	20 calendar days	21 calendar days	14 calendar days	21 calendar days	10 calendar days
Complete by August 15, 2021?	Yes	Yes	Yes	Yes	Yes	Yes
Signature Page						
Addenda Acknowledged (2)?	Yes	Yes	Yes	Yes	Yes	Yes
Accept Credit Card Payment?	No	No	No	No	No	No
Quick Pay Discount?	No	No	No	No	No	No