

**BID TABULATION THIRD AVE PARKADE ELEVATOR FLOOD RELATED REPAIR SERVICES
JUNE 2, 2009 @ 11:00 AM**

SUPPLIERS	KONE	SCHUMACHER
Float switch in the pit	8,226.00	5,240.00
Annual no load test	896.00	620.00
Lump sum for remainder of project	57,429.00	36,464.00
Allowance for unanticipated work	10,000.00	10,000.00
TOTAL	76,551.00	52,324.00
After ARO, how soon will work begin	10 business days	20 business days
How many days to complete work	25 business days	20 business days
Mastercard Accepted	Yes	Yes
Certificate of Insurance	Yes	Yes
Exceptions	No	No