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1. 01100-01 Mobilization 1 LS $60,000.00 $60,000.00 $80,000.00 $80,000.00 $70,000.00 $70,000.00 $125,000.00 $125,000.00 $95,000.00 $95,000.00 $65,000.00 $65,000.00

2. 01100-10 Construction Surveys 1 LS 16,000.00 $16,000.00 15,500.00 $15,500.00 13,500.00 $13,500.00 25,000.00 $25,000.00 15,900.00 $15,900.00 10,250.00 $10,250.00

3. 01110-01 Trench Compaction Testing 1 LS 2,200.00 $2,200.00 2,500.00 $2,500.00 1,400.00 $1,400.00 2,000.00 $2,000.00 1,000.00 $1,000.00 2,200.00 $2,200.00

4. 01110-02 Subgrade and Subbase Compaction 

Testing

1

LS

2,200.00 $2,200.00 1,500.00 $1,500.00 2,500.00 $2,500.00 2,000.00 $2,000.00 1,500.00 $1,500.00 2,200.00 $2,200.00

5. 01110-03 Concrete Maturity Testing for PCC 

Pavement

1

LS

1,000.00 $1,000.00 1,000.00 $1,000.00 1,500.00 $1,500.00 1,000.00 $1,000.00 1,000.00 $1,000.00 1,050.00 $1,050.00

6. 01200-01 Traffic Control 1 LS 4,450.00 $4,450.00 5,000.00 $5,000.00 5,100.00 $5,100.00 5,500.00 $5,500.00 4,450.00 $4,450.00 4,800.00 $4,800.00

7. 01300-01 Temporary Erosion and Sediment 

Controls

1

LS

12,000.00 $12,000.00 8,500.00 $8,500.00 4,000.00 $4,000.00 8,000.00 $8,000.00 8,000.00 $8,000.00 14,500.00 $14,500.00

8. 01300-10 Silt Fence 9692 *LF 1.36 $13,181.12 1.50 $14,538.00 1.00 $9,692.00 1.50 $14,538.00 1.50 $14,538.00 1.60 $15,507.20

9. 01400-01 Clearing and Grubbing 1 LS 3,240.48 $3,240.48 15,000.00 $15,000.00 14,400.00 $14,400.00 14,004.00 $14,004.00 4,250.00 $4,250.00 15,000.00 $15,000.00

10. 01400-10 Removal of Existing Pavements, 

Driveways, Curb, and Gutter

1349

*SY

7.71 $10,400.79 2.25 $3,035.25 2.25 $3,035.25 2.25 $3,035.25 4.25 $5,733.25 2.45 $3,305.05

11. 01400-40 Removal of Storm Sewer Structures 1 EACH 375.08 $375.08 500.00 $500.00 700.00 $700.00 700.00 $700.00 400.00 $400.00 650.00 $650.00

12. 01400-41 Removal of Storm Sewer and Culvert 

Pipe

265

*LF

13.19 $3,495.35 7.00 $1,855.00 20.00 $5,300.00 70.00 $18,550.00 15.00 $3,975.00 13.50 $3,577.50

13. 02000-01 Unclassified Excavation and 

Embankment

16160

CY

1.24 $20,038.40 1.00 $16,160.00 0.95 $15,352.00 0.95 $15,352.00 3.00 $48,480.00 1.05 $16,968.00

14. 02000-40 Dispose Unclassified Excavation Off-

site

12960

CY

1.17 $15,163.20 4.65 $60,264.00 4.65 $60,264.00 4.65 $60,264.00 5.00 $64,800.00 5.00 $64,800.00

15. 02100-20 Subgrade Stabilization with Crushed 

Rock Material

3229

CY

21.68 $70,004.72 22.75 $73,459.75 21.75 $70,230.75 21.75 $70,230.75 33.00 $106,557.00 23.00 $74,267.00

16. 02100-35 Geotextile Material (Geogrid) for 

Subgrade Stabilization

19372

SY

0.97 $18,790.84 2.00 $38,744.00 2.00 $38,744.00 2.00 $38,744.00 1.25 $24,215.00 1.05 $20,340.60

17. 02100-50 Granular Subbase (6-Inch Thick) 19372 SY 3.61 $69,932.92 3.75 $72,645.00 3.75 $72,645.00 3.75 $72,645.00 5.25 $101,703.00 4.75 $92,017.00

18. 02400-01 Storm Sewer Main, 15-Inch Dia. RCP 845 *LF 37.02 $31,281.90 51.00 $43,095.00 39.35 $33,250.75 44.19 $37,340.55 38.00 $32,110.00 44.19 $37,340.55

19. 02400-01 Storm Sewer Main, 18-Inch Dia. RCP 3144 *LF 39.92 $125,508.48 45.00 $141,480.00 36.90 $116,013.60 36.00 $113,184.00 30.00 $94,320.00 36.00 $113,184.00

20. 02400-01 Storm Sewer Main, 24-Inch Dia. RCP 866 *LF 49.34 $42,728.44 53.00 $45,898.00 46.50 $40,269.00 49.00 $42,434.00 45.00 $38,970.00 49.00 $42,434.00

21. 02400-10 Subdrain, 6 In. Dia. 5577 *LF 8.96 $49,969.92 9.50 $52,981.50 9.00 $50,193.00 8.00 $44,616.00 10.00 $55,770.00 10.50 $58,558.50

22. 02400-10 Subdrain, 10 In. Dia. 152 *LF 18.03 $2,740.56 18.00 $2,736.00 24.25 $3,686.00 17.25 $2,622.00 12.00 $1,824.00 39.64 $6,025.28

23. 02400-13 Subdrain Cleanouts 6 EACH 1,642.92 $9,857.52 750.00 $4,500.00 975.00 $5,850.00 975.00 $5,850.00 800.00 $4,800.00 1,100.00 $6,600.00

24. 02400-40 Storm Sewer Manhole, 60-In Dia. 1 EACH 4,210.25 $4,210.25 6,000.00 $6,000.00 3,842.00 $3,842.00 3,750.00 $3,750.00 3,100.00 $3,100.00 3,750.00 $3,750.00

25. 02400-50 Storm Sewer Intakes [Metro RA-3] 30 EACH 2,719.46 $81,583.80 2,500.00 $75,000.00 2,985.00 $89,550.00 2,850.00 $85,500.00 2,600.00 $78,000.00 2,850.00 $85,500.00

26. 02400-50 Storm Sewer Intakes [Metro RA-5] 16 EACH 3,265.92 $52,254.72 3,000.00 $48,000.00 3,535.00 $56,560.00 3,350.00 $53,600.00 3,100.00 $49,600.00 3,350.00 $53,600.00
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27. 02600-20 Adjustment of Existing Structures 1 EACH 646.50 $646.50 2,250.00 $2,250.00 1,680.00 $1,680.00 2,500.00 $2,500.00 600.00 $600.00 2,500.00 $2,500.00

28. 02600-30 Agricultural Drain Tile 105 *LF 10.71 $1,124.55 14.00 $1,470.00 35.00 $3,675.00 12.00 $1,260.00 12.00 $1,260.00 19.50 $2,047.50

29. 02700-01 Portland Cement Concrete Pavement, 

Non-Reinforced, Class C, 10-Inch

17895

*SY

40.00 $715,800.00 40.00 $715,800.00 44.50 $796,327.50 44.50 $796,327.50 44.50 $796,327.50 48.00 $858,960.00

30. 02700-02 Portland Cement Concrete Pavement, 

Reinforced, Class C, 10-Inch

247

*SY

65.00 $16,055.00 65.00 $16,055.00 60.00 $14,820.00 60.00 $14,820.00 60.00 $14,820.00 64.50 $15,931.50

31. 02700-20 Portland Cement Concrete Driveway, 

6-Inch

53

*SY

43.00 $2,279.00 90.00 $4,770.00 44.00 $2,332.00 44.00 $2,332.00 44.00 $2,332.00 47.25 $2,504.25

32. 02700-20 Portland Cement Concrete Driveway, 

8-Inch

319

*SY

44.85 $14,307.15 55.00 $17,545.00 45.00 $14,355.00 45.00 $14,355.00 45.00 $14,355.00 48.50 $15,471.50

33. 02700-70 Portland Cement Concrete Sidewalk, 

4-Inch

322

*SY

29.00 $9,338.00 32.00 $10,304.00 30.00 $9,660.00 30.00 $9,660.00 30.00 $9,660.00 32.25 $10,384.50

34. 02800-37 Survey Monument Adjustment 2 EACH 290.93 $581.86 200.00 $400.00 1,500.00 $3,000.00 750.00 $1,500.00 600.00 $1,200.00 150.00 $300.00

35. 02800-40 Aggregate Surfacing 17 *TON 10.00 $170.00 20.00 $340.00 15.25 $259.25 15.25 $259.25 15.00 $255.00 18.00 $306.00

36. 02800-41 Aggregate Surfacing, Temporary 53 *TON 10.00 $530.00 20.00 $1,060.00 17.25 $914.25 17.25 $914.25 16.00 $848.00 24.50 $1,298.50

37. 02850-01 Pavement Markings, Painted 52.95 *STA 65.01 $3,442.28 52.00 $2,753.40 52.00 $2,753.40 43.50 $2,303.33 52.00 $2,753.40 56.00 $2,965.20

38. 02960-01 Perforated Square Steel Tube Posts 2 *SF 150.00 $300.00 150.00 $300.00 150.00 $300.00 175.00 $350.00 145.00 $290.00 162.00 $324.00

39. 02960-05 Signs, Sheet Aluminum 10.5 *LF 15.00 $157.50 15.00 $157.50 15.00 $157.50 27.00 $283.50 20.00 $210.00 16.00 $168.00

40. 02900-01 Imported Topsoil, 4-Inch 1785 *CY 11.18 $19,956.30 8.50 $15,172.50 6.50 $11,602.50 6.50 $11,602.50 20.00 $35,700.00 9.25 $16,511.25

41. 02900-12 Hydroseeding with Liquid Mulch 

Binder (Rural Mix)

2.76

ACRE

3,744.00 $10,333.44 2,450.00 $6,762.00 2,600.00 $7,176.00 24.50 $67.62 2,450.00 $6,762.00 2,650.00 $7,314.00

42. 02900-13 Watering (60,000 Gallons / Watering) 

for Seeded Areas

16

EACH

1.88 $30.08 1,000.00 $16,000.00 100.00 $1,600.00 1,000.00 $16,000.00 1,000.00 $16,000.00 1,000.00 $16,000.00

43. 02900-13 Watering (18,000 Gallons / Watering) 

for Sodded Areas

6

EACH

5.00 $30.00 600.00 $3,600.00 200.00 $1,200.00 600.00 $3,600.00 600.00 $3,600.00 625.00 $3,750.00

44. 02900-60 Turf Reinforcement Mat (Type 2) 177.11 *SQ 37.84 $6,701.84 75.00 $13,283.25 120.00 $21,253.20 75.00 $13,283.25 75.00 $13,283.25 80.00 $14,168.80

45. 02905-20 Sodding 187.26 *SQ 40.16 $7,520.36 40.00 $7,490.40 50.00 $9,363.00 40.00 $7,490.40 40.00 $7,490.40 43.00 $8,052.18

46. 02950-01 Fencing 210 *LF 12.25 $2,572.50 12.00 $2,520.00 12.00 $2,520.00 12.25 $2,572.50 12.00 $2,520.00 12.50 $2,625.00

SUB-TOTAL ROADWAY $1,534,484.85 $1,667,924.55 $1,692,525.95 $1,766,940.65 $1,790,261.80 $1,795,006.86

BASE BID ITEMS - BOX CULVERTS

47. 01300-10 Silt Fence for Ditch Check 189 *LF 1.47 $277.83 3.00 $567.00 2.20 $415.80 3.00 $567.00 3.00 $567.00 3.25 $614.25

48. 02000-03 Excavation, Class 20 500 CY 7.52 $3,760.00 5.00 $2,500.00 7.50 $3,750.00 12.00 $6,000.00 8.00 $4,000.00 18.00 $9,000.00

49. 02100-50 Granular Blanket (6-Inch Thick) 340 *SY 14.29 $4,858.60 4.00 $1,360.00 4.35 $1,479.00 15.00 $5,100.00 8.00 $2,720.00 8.00 $2,720.00

50. 02600-01 Revetment, Class E 1155 *SY 26.15 $30,203.25 32.00 $36,960.00 33.50 $38,692.50 33.50 $38,692.50 38.25 $44,178.75 42.00 $48,510.00
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51. 02400-35 10' x 4' Precast RCB End Sections 4 EACH 10,422.29 $41,689.16 8,000.00 $32,000.00 8,400.00 $33,600.00 7,500.00 $30,000.00 8,000.00 $32,000.00 7,750.00 $31,000.00

52. 02400-20 10' x 4' Precast RCB Culvert 224 LF 708.11 $158,616.64 690.00 $154,560.00 725.00 $162,400.00 550.00 $123,200.00 700.00 $156,800.00 690.00 $154,560.00

BASE BID ITEMS - CULVERT $239,405.48 $227,947.00 $240,337.30 $203,559.50 $240,265.75 $246,404.25

$1,773,890.33 $1,895,871.55 $1,932,863.25 $1,970,500.15 $2,030,527.55 $2,041,411.11
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Bid Average

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

$180,000.00 $180,000.00 $37,000.00 $37,000.00 $76,150.00 $76,150.00 87,572.22 $87,572.22

8,000.00 $8,000.00 $15,500.00 $15,500.00 $17,000.00 $17,000.00 15,183.33 $15,183.33

500.00 $500.00 $1,700.00 $1,700.00 $2,000.00 $2,000.00 1,722.22 $1,722.22

500.00 $500.00 $1,700.00 $1,700.00 $2,000.00 $2,000.00 1,788.89 $1,788.89

1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 1,061.11 $1,061.11

4,000.00 $4,000.00 $5,500.00 $5,500.00 $5,500.00 $5,500.00 4,922.22 $4,922.22

100.00 $100.00 $8,000.00 $8,000.00 $8,000.00 $8,000.00 7,900.00 $7,900.00

1.80 $17,445.60 $1.50 $14,538.00 $1.50 $14,538.00 1.47 $14,279.55

6,000.00 $6,000.00 $9,560.00 $9,560.00 $10,000.00 $10,000.00 10,161.61 $10,161.61

5.00 $6,745.00 $2.05 $2,765.45 $4.00 $5,396.00 3.58 $4,827.92

250.00 $250.00 $910.00 $910.00 $2,500.00 $2,500.00 776.12 $776.12

5.00 $1,325.00 $24.00 $6,360.00 $16.00 $4,240.00 20.41 $5,408.65

4.00 $64,640.00 $3.35 $54,136.00 $3.25 $52,520.00 2.09 $33,738.49

7.00 $90,720.00 $8.65 $112,104.00 $7.50 $97,200.00 5.36 $69,508.80

21.00 $67,809.00 $36.15 $116,728.35 $24.50 $79,110.50 25.06 $80,933.09

1.00 $19,372.00 $1.80 $34,869.60 $1.90 $36,806.80 1.55 $30,069.65

4.50 $87,174.00 $6.50 $125,918.00 $4.15 $80,393.80 4.45 $86,119.30

50.00 $42,250.00 $39.35 $33,250.75 $39.25 $33,166.25 42.48 $35,898.42

55.00 $172,920.00 $36.90 $116,013.60 $40.75 $128,118.00 39.61 $124,526.85

65.00 $56,290.00 $46.50 $40,269.00 $50.00 $43,300.00 50.37 $43,621.38

10.00 $55,770.00 $11.00 $61,347.00 $17.80 $99,270.60 10.53 $58,719.61

12.00 $1,824.00 $29.60 $4,499.20 $19.10 $2,903.20 21.10 $3,206.69

800.00 $4,800.00 $765.00 $4,590.00 $1,225.00 $7,350.00 1,003.66 $6,021.95

3,900.00 $3,900.00 $3,842.00 $3,842.00 $3,900.00 $3,900.00 4,032.69 $4,032.69

2,800.00 $84,000.00 $2,985.00 $89,550.00 $3,125.00 $93,750.00 2,823.83 $84,714.87

3,400.00 $54,400.00 $3,535.88 $56,574.08 $3,900.00 $62,400.00 3,381.87 $54,109.87

Cornerstone Excavating, Inc.

Washington, IA

Dave Schmitt Construction, 

Inc.

Cedar Rapids, IA

Ricklefs Excavating, Ltd.

Anamosa, IA
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Bid Average

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

Cornerstone Excavating, Inc.

Washington, IA

Dave Schmitt Construction, 

Inc.

Cedar Rapids, IA

Ricklefs Excavating, Ltd.

Anamosa, IA

250.00 $250.00 $1,680.00 $1,680.00 $2,500.00 $2,500.00 1,622.94 $1,622.94

10.00 $1,050.00 $42.50 $4,462.50 $21.75 $2,283.75 19.72 $2,070.37

38.50 $688,957.50 $44.50 $796,327.50 $44.50 $796,327.50 43.22 $773,461.67

65.00 $16,055.00 $60.00 $14,820.00 $60.00 $14,820.00 62.17 $15,355.17

42.50 $2,252.50 $44.00 $2,332.00 $44.00 $2,332.00 49.19 $2,607.31

44.85 $14,307.15 $45.00 $14,355.00 $45.00 $14,355.00 46.47 $14,822.87

28.85 $9,289.70 $30.00 $9,660.00 $30.00 $9,660.00 30.23 $9,735.13

250.00 $500.00 $200.00 $400.00 $375.00 $750.00 479.55 $959.10

15.00 $255.00 $21.00 $357.00 $13.25 $225.25 15.86 $269.64

15.00 $795.00 $36.25 $1,921.25 $13.25 $702.25 18.83 $998.17

50.00 $2,647.50 $43.50 $2,303.33 $52.00 $2,753.40 51.78 $2,741.69

250.00 $500.00 $175.00 $350.00 $145.00 $290.00 166.89 $333.78

20.00 $210.00 $27.00 $283.50 $20.00 $210.00 19.44 $204.17

10.00 $17,850.00 $23.00 $41,055.00 $20.00 $35,700.00 12.77 $22,794.45

3,600.00 $9,936.00 $2,450.00 $6,762.00 $2,450.00 $6,762.00 2,490.94 $6,875.01

100.00 $1,600.00 $1,000.00 $16,000.00 $1,000.00 $16,000.00 689.10 $11,025.56

50.00 $300.00 $600.00 $3,600.00 $600.00 $3,600.00 431.11 $2,586.67

20.00 $3,542.20 $75.00 $13,283.25 $75.00 $13,283.25 70.32 $12,453.59

75.00 $14,044.50 $40.00 $7,490.40 $40.00 $7,490.40 45.35 $8,492.45

10.00 $2,100.00 $12.00 $2,520.00 $15.00 $3,150.00 12.22 $2,566.67

$1,818,176.65 $1,898,187.76 $1,901,707.95 $1,762,801.91

3.50 $661.50 $3.00 $567.00 $3.00 $567.00 2.82 $533.82

10.00 $5,000.00 $12.50 $6,250.00 $12.00 $6,000.00 10.28 $5,140.00

6.00 $2,040.00 $9.10 $3,094.00 $15.00 $5,100.00 9.30 $3,163.51

28.00 $32,340.00 $33.75 $38,981.25 $44.50 $51,397.50 34.63 $39,995.08

BID TAB WEBSITE 3012004-02 Page 5 of 6



Bid Average

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

Cornerstone Excavating, Inc.

Washington, IA

Dave Schmitt Construction, 

Inc.

Cedar Rapids, IA

Ricklefs Excavating, Ltd.

Anamosa, IA

10,000.00 $40,000.00 $7,400.00 $29,600.00 $7,500.00 $30,000.00 8,330.25 $33,321.02

750.00 $168,000.00 $672.00 $150,528.00 $550.00 $123,200.00 670.57 $150,207.18

$248,041.50 $229,020.25 $216,264.50 $232,360.61

$2,066,218.15 $2,127,208.01 $2,117,972.45 $1,995,162.51
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