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1. 01100-01 Mobilization 1 LS $300,000.00 $300,000.00 $104,000.00 $104,000.00 $183,000.00 $183,000.00 $219,000.00 $219,000.00 201,500.00 $201,500.00

2. 01100-10 Construction Surveys 1 LS 7,500.00 $7,500.00 6,500.00 $6,500.00 5,500.00 $5,500.00 10,000.00 $10,000.00 7,375.00 $7,375.00

3. 01110-01 Trench Compaction Testing 1 LS 500.00 $500.00 2,500.00 $2,500.00 1,600.00 $1,600.00 2,182.80 $2,182.80 1,695.70 $1,695.70

4. 01110-02 Subgrade and Subbase Compaction 

Testing 

1 LS 100.00 $100.00 2,800.00 $2,800.00 2,125.00 $2,125.00 2,182.80 $2,182.80 1,801.95 $1,801.95

5. 01110-03 Concrete Maturity Testing for PCC 

Pavement

1 LS 500.00 $500.00 1,000.00 $1,000.00 1,600.00 $1,600.00 1,070.00 $1,070.00 1,042.50 $1,042.50

6. 01110-05 Asphalt Testing 1 LS 600.00 $600.00 600.00 $600.00 640.00 $640.00 600.00 $600.00 610.00 $610.00

7. 01200-01 Traffic Control 1 LS 15,010.00 $15,010.00 13,850.00 $13,850.00 20,000.00 $20,000.00 25,000.00 $25,000.00 18,465.00 $18,465.00

8. 01300-01 Temporary Erosion and Sediment 

Controls

1 LS 750.00 $750.00 4,000.00 $4,000.00 5,300.00 $5,300.00 2,800.00 $2,800.00 3,212.50 $3,212.50

9. 01300-12 Filter Sock at Storm Structures 20 EA 20.00 $400.00 100.00 $2,000.00 130.00 $2,600.00 139.10 $2,782.00 97.28 $1,945.50

10. 01400-01 Clearing and Grubbing 1 LS 3,000.00 $3,000.00 4,200.00 $4,200.00 800.00 $800.00 856.00 $856.00 2,214.00 $2,214.00

11. 01400-10 Removal of Exisiting Pavements, 

Driveways, Curb, and Gutter*

1,068.20 SY 10.00 $10,682.00 11.50 $12,284.30 8.50 $9,079.70 9.00 $9,613.80 9.75 $10,414.95

12. 01400-11 Removal of Existing Sidewalk* 165.4 SY 10.00 $1,654.00 25.00 $4,135.00 20.00 $3,308.00 21.40 $3,539.56 19.10 $3,159.14

13. 01400-20 Milling of PCC Pavement* 7,113.20 SY 3.95 $28,097.14 3.95 $28,097.14 4.20 $29,875.44 3.95 $28,097.14 4.01 $28,541.72

14. 01400-21 Milling of HMA Pavement* 103.6 SY 3.95 $409.22 3.95 $409.22 4.20 $435.12 3.95 $409.22 4.01 $415.70

15. 01400-40 Removal of Storm Sewer Structures 15 EA 250.00 $3,750.00 1,000.00 $15,000.00 630.00 $9,450.00 662.00 $9,930.00 635.50 $9,532.50

16. 01400-41 Removal of Storm Sewer and Culvert 

Pipe

193.5 LF 10.00 $1,935.00 20.00 $3,870.00 38.00 $7,353.00 40.00 $7,740.00 27.00 $5,224.50

17. 01400-42 Removal of Sanitary Sewer Structures 1 EA 250.00 $250.00 1,000.00 $1,000.00 1,400.00 $1,400.00 1,498.00 $1,498.00 1,037.00 $1,037.00

18. 01400-55 Abandonment of Existing Water Main 1 LS 2,000.00 $2,000.00 5,500.00 $5,500.00 8,600.00 $8,600.00 9,202.00 $9,202.00 6,325.50 $6,325.50

19. 01400-60 Removal of Fire Hydrant 4 EA 350.00 $1,400.00 500.00 $2,000.00 456.00 $1,824.00 479.00 $1,916.00 446.25 $1,785.00

20. 01400-61 Removal of Valves 10 EA 100.00 $1,000.00 450.00 $4,500.00 709.00 $7,090.00 745.00 $7,450.00 501.00 $5,010.00

21. 02000-01 Unclassified Excavation and 

Embankment

95 CY 10.00 $950.00 50.00 $4,750.00 21.00 $1,995.00 22.00 $2,090.00 25.75 $2,446.25

22. 02100-50 Granular Subbase, 6"* 3,604 SY 7.00 $25,228.00 9.00 $32,436.00 12.50 $45,050.00 13.00 $46,852.00 10.38 $37,391.50

23. 02100-70 Granular Shoulder Preparation 760 LF 1.00 $760.00 6.00 $4,560.00 6.40 $4,864.00 6.00 $4,560.00 4.85 $3,686.00

24. 02200-01 Trench Excavation Through Rock 45 CY 55.00 $2,475.00 100.00 $4,500.00 75.50 $3,397.50 80.00 $3,600.00 77.63 $3,493.13

25. 02300-01 Sanitary Sewer Gravity Main, 8" PVC 

(DR-18 C900)

139 LF 80.00 $11,120.00 92.00 $12,788.00 77.50 $10,772.50 81.00 $11,259.00 82.63 $11,484.88

26. 02300-10 Sanitary Sewer Services, 4" PVC 260 LF 40.00 $10,400.00 60.00 $15,600.00 91.00 $23,660.00 95.00 $24,700.00 71.50 $18,590.00

27. 02300-20 Sanitary Sewer Manholes, 48" Dia. 1 EA 3,800.00 $3,800.00 5,500.00 $5,500.00 6,200.00 $6,200.00 9,634.00 $9,634.00 6,283.50 $6,283.50

28. 02400-01 Storm Sewer Main, 10" HDPE 4 LF 50.00 $200.00 32.00 $128.00 126.00 $504.00 132.00 $528.00 85.00 $340.00

29. 02400-01 Storm Sewer Main, 15" RCP 33 LF 70.00 $2,310.00 250.00 $8,250.00 122.00 $4,026.00 129.00 $4,257.00 142.75 $4,710.75
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30. 02400-01 Storm Sewer Main, 18" RCP 60.6 LF 80.00 $4,848.00 250.00 $15,150.00 147.00 $8,908.20 154.00 $9,332.40 157.75 $9,559.65

31. 02400-01 Storm Sewer Main, 24" RCP 12 LF 90.00 $1,080.00 250.00 $3,000.00 185.00 $2,220.00 195.00 $2,340.00 180.00 $2,160.00

32. 02400-01 Storm Sewer Main, 30" RCP 48 LF 110.00 $5,280.00 250.00 $12,000.00 152.00 $7,296.00 159.00 $7,632.00 167.75 $8,052.00

33. 02400-40 Storm Sewer Manholes 1 EA 3,200.00 $3,200.00 3,800.00 $3,800.00 4,500.00 $4,500.00 4,815.00 $4,815.00 4,078.75 $4,078.75

34. 02400-50 Storm Sewer Intakes, Metro RA-3 11 EA 3,800.00 $41,800.00 4,300.00 $47,300.00 3,100.00 $34,100.00 3,317.00 $36,487.00 3,629.25 $39,921.75

35. 02400-50 Storm Sewer Intakes, SUDAS SW-

503 Modified 

1 EA 4,300.00 $4,300.00 4,300.00 $4,300.00 4,500.00 $4,500.00 4,815.00 $4,815.00 4,478.75 $4,478.75

36. 02400-50 Storm Sewer Intakes, SUDAS SW-

504

1 EA 4,000.00 $4,000.00 4,300.00 $4,300.00 4,300.00 $4,300.00 4,601.00 $4,601.00 4,300.25 $4,300.25

37. 02400-50 Storm Sewer Intakes, Curb and Apron 

Single Unit

1 EA 3,500.00 $3,500.00 3,800.00 $3,800.00 3,400.00 $3,400.00 3,638.00 $3,638.00 3,584.50 $3,584.50

38. 02500-01 Water Main, Trenched, 4" Class 52 

DIP with Nitrile Gaskets

24 EA 60.00 $1,440.00 150.00 $3,600.00 82.00 $1,968.00 86.00 $2,064.00 94.50 $2,268.00

39. 02500-01 Water Main, Trenched, 6" Class 52 

DIP with Nitrile Gaskets

49 LF 70.00 $3,430.00 100.00 $4,900.00 64.00 $3,136.00 67.00 $3,283.00 75.25 $3,687.25

40. 02500-01 Water Main, Trenched, 8" Class 52 

DIP with Nitrile Gaskets

658 LF 80.00 $52,640.00 67.00 $44,086.00 59.00 $38,822.00 62.00 $40,796.00 67.00 $44,086.00

41. 02500-01 Water Main, Trenched, 12" Class 52 

DIP with Nitrile Gaskets

156 LF 100.00 $15,600.00 106.00 $16,536.00 82.00 $12,792.00 86.00 $13,416.00 93.50 $14,586.00

42. 02500-01 Water Main, Trenchless, 8" Class 52 

DIP Lock Joint with Nitrile Gaskets

1,532 LF 110.00 $168,520.00 128.00 $196,096.00 96.00 $147,072.00 101.00 $154,732.00 108.75 $166,605.00

43. 02500-10 Tapping Sleeve (Owner Supplied) 17 EA 400.00 $6,800.00 250.00 $4,250.00 640.00 $10,880.00 684.80 $11,641.60 493.70 $8,392.90

44. 02500-21 Installation of Owner-supplied Valves 

and Boxes, 4"

4 EA 500.00 $2,000.00 900.00 $3,600.00 500.00 $2,000.00 535.00 $2,140.00 608.75 $2,435.00

45. 02500-21 Installation of Owner-supplied Valves 

and Boxes, 6"

2 EA 600.00 $1,200.00 900.00 $1,800.00 500.00 $1,000.00 535.00 $1,070.00 633.75 $1,267.50

46. 02500-21 Installation of Owner-supplied Valves 

and Boxes, 8"

6 EA 800.00 $4,800.00 900.00 $5,400.00 271.00 $1,626.00 285.00 $1,710.00 564.00 $3,384.00

47. 02500-21 Installation of Owner-supplied Valves 

and Boxes, 12"

1 EA 1,000.00 $1,000.00 1,400.00 $1,400.00 347.00 $347.00 364.00 $364.00 777.75 $777.75

48. 02500-30 Fittings for Water Distribution 

Systems*

2,067 LB 2.50 $5,167.50 9.00 $18,603.00 10.00 $20,670.00 10.00 $20,670.00 7.88 $16,277.63

49. 02500-31 Blow-off Assemblies 1 EA 600.00 $600.00 750.00 $750.00 1,300.00 $1,300.00 1,391.00 $1,391.00 1,010.25 $1,010.25

50. 02500-40 Water Services, Short Side, 1" Copper 16 EA 1,200.00 $19,200.00 1,750.00 $28,000.00 2,000.00 $32,000.00 2,140.00 $34,240.00 1,772.50 $28,360.00

51. 02500-40 Water Services, Long Side, 1" Copper 2 EA 1,600.00 $3,200.00 3,350.00 $6,700.00 3,500.00 $7,000.00 3,745.00 $7,490.00 3,048.75 $6,097.50

52. 02500-51 Install Fire Hydrant (Owner Supplied) 4 EA 650.00 $2,600.00 2,200.00 $8,800.00 1,600.00 $6,400.00 1,712.00 $6,848.00 1,540.50 $6,162.00

53. 02500-60 Disinfection and Hydrostatic Testing 1 LS 500.00 $500.00 1,800.00 $1,800.00 1,500.00 $1,500.00 1,605.00 $1,605.00 1,351.25 $1,351.25
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54. 02600-20 Adjustment of Existing Structures, 

Type B, Minor

21 EA 400.00 $8,400.00 975.00 $20,475.00 1,400.00 $29,400.00 1,498.00 $31,458.00 1,068.25 $22,433.25

55. 02600-23 Valve Box Adjustment 10 EA 100.00 $1,000.00 225.00 $2,250.00 48.00 $480.00 50.00 $500.00 105.75 $1,057.50

56. 02700-01 PCC Pavement Non-Reninforced, 10"* 712.3 SY 52.00 $37,039.60 58.00 $41,313.40 55.50 $39,532.65 72.00 $51,285.60 59.38 $42,292.81

57. 02700-20 Portland Cement Concrete Driveway, 

5"*

129.5 SY 53.15 $6,882.93 45.00 $5,827.50 57.00 $7,381.50 70.00 $9,065.00 56.29 $7,289.23

58. 02700-20 Portland Cement Concrete Driveway, 

6"*

144.6 SY 44.95 $6,499.77 48.00 $6,940.80 48.00 $6,940.80 70.00 $10,122.00 52.74 $7,625.84

59. 02700-20 Portland Cement Concrete Driveway, 

7"*

81.9 SY 52.15 $4,271.09 51.00 $4,176.90 56.00 $4,586.40 75.00 $6,142.50 58.54 $4,794.22

60. 02700-30 Portland Cement Concrete Pavement 

Repair, Full Depth**

2,683.20 SY 66.55 $178,566.96 85.00 $228,072.00 82.00 $220,022.40 74.00 $198,556.80 76.89 $206,304.54

61. 02700-60 Portland Cement Concrete Curb and 

Gutter*

65.6 LF 34.00 $2,230.40 22.00 $1,443.20 36.50 $2,394.40 41.00 $2,689.60 33.38 $2,189.40

62. 02700-70 Portland Cement Concrete Sidewalk, 

4"*

504.1 SY 33.75 $17,013.38 36.00 $18,147.60 36.00 $18,147.60 51.00 $25,709.10 39.19 $19,754.42

63. 02700-75 Portland Cement Concrete Sidewalk 

Ramp*

63.4 SY 133.00 $8,432.20 88.00 $5,579.20 142.00 $9,002.80 127.00 $8,051.80 122.50 $7,766.50

64. 02700-76 Portland Cement Concrete Ramp 

Curb Cut, 18"-30"*

73 LF 39.00 $2,847.00 22.00 $1,606.00 56.50 $4,124.50 48.00 $3,504.00 41.38 $3,020.38

65. 02750-50 Hot Mix Asphalt Concrete Overlay, 

Intermediate Course (1M ESAL 1/2" 

PG 58-28)*

1,575 TON 69.70 $109,777.50 69.70 $109,777.50 74.50 $117,337.50 69.70 $109,777.50 70.90 $111,667.50

66. 02750-50 Hot Mix Asphalt Concrete Overlay, 

Surface Course (1M ESAL 1/2" PG 70-

28)*

1,575 TON 75.65 $119,148.75 75.65 $119,148.75 81.00 $127,575.00 75.65 $119,148.75 76.99 $121,255.31

67. 02750-51 Hot Mix Asphalt Interlayer* 985 TON 95.00 $93,575.00 95.00 $93,575.00 102.00 $100,470.00 95.00 $93,575.00 96.75 $95,298.75

68. 02800-40 Aggregate Surfacing* 50 TON 16.00 $800.00 39.75 $1,987.50 44.50 $2,225.00 46.00 $2,300.00 36.56 $1,828.13

69. 02850-02 Pavement Markings, Profiled 

Pavement Marking Tape, 4"*

9,500.67 LF 2.90 $27,551.94 2.90 $27,551.94 3.10 $29,452.08 2.90 $27,551.94 2.95 $28,026.98

70. 02850-02 Pavement Markings, Profiled 

Pavement Marking Tape, 8"*

45.02 LF 5.85 $263.37 5.85 $263.37 6.30 $283.63 5.85 $263.37 5.96 $268.43

71. 02850-22 Pavement Symbols, Intersection 

Marking Tape

1 EA 315.00 $315.00 315.00 $315.00 337.00 $337.00 315.00 $315.00 320.50 $320.50

72. 02900-01 Imported Topsoil (contingency) 50 CY 13.00 $650.00 55.00 $2,750.00 64.00 $3,200.00 68.00 $3,400.00 50.00 $2,500.00

73. 02905-20 Sodding 900 SY 3.00 $2,700.00 10.00 $9,000.00 7.50 $6,750.00 7.49 $6,741.00 7.00 $6,297.75

74. 02906-06 Remove and Reinstall Existing Signs 

with New Posts

3 EA 170.00 $510.00 630.00 $1,890.00 187.00 $561.00 265.00 $795.00 313.00 $939.00

$1,421,960.75 $1,448,819.32 $1,489,990.72 $1,541,422.28 $1,475,548.29
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