



ADDENDUM #2

To: All Companies Interested in Submitting a Bid
From: Diane Muench, CPPB, Purchasing Agent
Bid: Wet Well Removal, RFB #PUR0116-135 Dated: January 26, 2016
Subject: Addendum #2 (1 page)
Date: February 4, 2016

Please note the following specification changes/additions/clarifications relative to the above Request for Bid.

- 1) **Correction:** Contractors shall use the revised Bid Pricing Submittal Form included with this Addendum. The line item Mobilization was left off the pricing form in the original bid document.

All addenda that you receive shall become a part of the contract documents and shall be acknowledged and dated on the bottom of the Signature Page (Attachment B). The deadline for sealed bids is Tuesday, February 9, 2016, before 3:00 pm CST at the Office of the City Clerk, 101 First Street SE, Cedar Rapids, IA 52401.

BID PRICING SUBMITTAL FORM

The Contractor shall, at its sole cost and expense, provide, perform and complete in the manner described and specified in this Request for Bid all necessary work, labor, services, transportation, equipment, materials, apparatus, information, data, freight and other items necessary to accomplish the Project as defined below, in accordance with the Scope of Work as described in Section 4.0. The Work will also include procuring and furnishing all approvals and authorizations, permits, and certificates and policies of insurance as specified herein necessary to complete the Project.

Contractor shall submit firm fixed unit prices as requested below. The prices shall include mileage, insurance, gas, maintenance, labor, administrative costs, office and warehouse costs, equipment, landfill fees, mobilization, demobilization and all other expenses necessary to complete the referenced project according to "normal" industry standards per the specifications, exclusive of all taxes. Payment for Work rendered shall be based on the firm fixed unit prices for the actual quantities. The City's Construction Team will be responsible for accurately measuring the units and will confirm this measurement with the Contractor.

	Description	Qty	UOM	Firm Fixed Unit Price	Total Price
1.	Mobilization	1	LS		
2.	Traffic control	1	LS		\$
3.	Removal of sanitary sewer structures	1	EA		\$
4.	Removal of sanitary sewer pipe, 10" CIP	20	LF	\$	\$
5.	Abandonment of storm and sanitary sewer pipes with flowable mortar	2.3	CY	\$	\$
6.	Borrow/imported soil	16	CY	\$	\$
7.	Portland Cement concrete sidewalk, 5"	23	SY	\$	\$
8.	Seeding, fertilizer, mulch	162	SY	\$	\$
9.	Imported topsoil	10	Ton	\$	\$
1.	Watering	20	EA	\$	\$
	Total Price				\$

Estimated time to begin the project (no later than April 18, 2016) _____

Where will the construction debris be disposed? _____

Will you complete the project by May 31, 2016 ☐ Yes ☐ No

Estimated number of working days for the project _____

Name of Company: _____

Authorized Signature: _____

Date: _____