
Midwest Concrete, Inc.

Peosta, IA

Curtis Contracting Corp.

Ely, IA

Eastern Iowa Excavating & 

Concrete, LLC

Cascade, IA
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AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 
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1. 01100-01 Mobilization 1 LS $6,000.00 $6,000.00 $62,450.00 $62,450.00 $38,000.00 $38,000.00 $43,900.00 $43,900.00 $12,550.00 $12,550.00 32,580.00 $32,580.00

2. 01100-10 Construction Surveys 1 LS 1,000.00 $1,000.00 12,000.00 $12,000.00 13,500.00 $13,500.00 12,500.00 $12,500.00 $1,500.00 $1,500.00 8,100.00 $8,100.00

3. 01200-01 Traffic Control 1 LS 10,000.00 $10,000.00 4,500.00 $4,500.00 10,500.00 $10,500.00 9,550.00 $9,550.00 $5,050.00 $5,050.00 7,920.00 $7,920.00

4. 01300-01 Temporary Erosion and Sediment 

Controls

1
LS

1,000.00 $1,000.00 1,000.00 $1,000.00 2,250.00 $2,250.00 10,350.00 $10,350.00 $1,500.00 $1,500.00 3,220.00 $3,220.00

5. 01300-11 Filter Socks 2127 LF 3.00 $6,381.00 2.30 $4,892.10 2.65 $5,636.55 2.50 $5,317.50 $2.00 $4,254.00 2.49 $5,296.23

6. 01400-01 Clearing and Grubbing 1 LS 3,000.00 $3,000.00 1,500.00 $1,500.00 3,000.00 $3,000.00 6,200.00 $6,200.00 $2,500.00 $2,500.00 3,240.00 $3,240.00

7. 01400-10 Removal of Existing Driveway 

Pavement

625
SY

13.00 $8,125.00 20.00 $12,500.00 7.35 $4,593.75 9.50 $5,937.50 $14.00 $8,750.00 12.77 $7,981.25

8. 01400-11 Removal of Existing Sidewalk 143 SY 13.00 $1,859.00 15.00 $2,145.00 17.65 $2,523.95 23.50 $3,360.50 $16.00 $2,288.00 17.03 $2,435.29

9. 01400-12 Removal of Curbing and Curb and 

Gutter

250
LF

5.00 $1,250.00 28.50 $7,125.00 19.50 $4,875.00 17.75 $4,437.50 $5.00 $1,250.00 15.15 $3,787.50

10. 01400-22 Sawcutting of Pavement (Full Depth) 735 LF 3.50 $2,572.50 1.00 $735.00 5.50 $4,042.50 3.00 $2,205.00 $3.00 $2,205.00 3.20 $2,352.00

11. 02000-01 Unclassified Excavation and 

Embankment

4589
CY

13.00 $59,657.00 13.25 $60,804.25 21.25 $97,516.25 20.00 $91,780.00 $21.00 $96,369.00 17.70 $81,225.30

12. 02400-01 Storm Sewer, RCP, 18" 22 LF 70.00 $1,540.00 90.00 $1,980.00 93.00 $2,046.00 125.00 $2,750.00 $85.00 $1,870.00 92.60 $2,037.20

13. 02400-50 Circular Area Intakes 1 EA 750.00 $750.00 1,950.00 $1,950.00 1,450.00 $1,450.00 1,940.00 $1,940.00 $3,425.00 $3,425.00 1,903.00 $1,903.00

14. 02600-20 Adjustment of Existing Structures 1 EA 500.00 $500.00 1,000.00 $1,000.00 635.00 $635.00 750.00 $750.00 $150.00 $150.00 607.00 $607.00

15. 02600-23 Valve Box Adjustment 2 EA 250.00 $500.00 200.00 $400.00 310.00 $620.00 275.00 $550.00 $150.00 $300.00 237.00 $474.00

16. 02700-20 PCC Driveway, 5" 46 SY 35.00 $1,610.00 36.00 $1,656.00 52.00 $2,392.00 42.00 $1,932.00 $65.00 $2,990.00 46.00 $2,116.00

17. 02700-20 PCC Driveway, 6" 439 SY 36.00 $15,804.00 38.00 $16,682.00 32.00 $14,048.00 40.00 $17,560.00 $70.00 $30,730.00 43.20 $18,964.80

18. 02700-30 PCC Pavement Repair, 7" 65 SY 38.00 $2,470.00 85.00 $5,525.00 76.50 $4,972.50 98.00 $6,370.00 $80.00 $5,200.00 75.50 $4,907.50

19. 02700-60 PCC Curb and Gutter, 2' 250 LF 27.00 $6,750.00 30.00 $7,500.00 28.00 $7,000.00 36.00 $9,000.00 $35.00 $8,750.00 31.20 $7,800.00

20. 02700-70 PCC Sidewalk, 4" 5401 SY 33.75 $182,283.75 31.00 $167,431.00 25.50 $137,725.50 35.00 $189,035.00 $52.00 $280,852.00 35.45 $191,465.45

21. 02700-75 PCC Sidewalk Ramp 201 SY 68.00 $13,668.00 42.00 $8,442.00 78.00 $15,678.00 85.00 $17,085.00 $65.00 $13,065.00 67.60 $13,587.60

22. 02750-20 HMA Concrete Driveway, 6" 37 SY 30.00 $1,110.00 50.00 $1,850.00 88.00 $3,256.00 70.00 $2,590.00 $60.00 $2,220.00 59.60 $2,205.20

23. 02800-70 Grinding of Curb 11 LF 10.00 $110.00 30.00 $330.00 30.00 $330.00 32.00 $352.00 $25.00 $275.00 25.40 $279.40

24. 02900-01 Imported Topsoil (Contingency) 358 CY 30.00 $10,740.00 22.50 $8,055.00 37.00 $13,246.00 52.00 $18,616.00 $32.00 $11,456.00 34.70 $12,422.60

25. 02900-10 Seeding, Fertilizing, and Mulching 2.78 AC 5,500.00 $15,290.00 3,100.00 $8,618.00 14,500.00 $40,310.00 3,340.00 $9,285.20 $5,000.00 $13,900.00 6,288.00 $17,480.64

26. 02900-40 Wood Excelsior Mat 273 SQ 10.00 $2,730.00 15.00 $4,095.00 14.25 $3,890.25 17.00 $4,641.00 $25.00 $6,825.00 16.25 $4,436.25

27. 02910-01 Trees, New Horizon Elm, 2" B-B 9 EA 550.00 $4,950.00 400.00 $3,600.00 480.00 $4,320.00 455.00 $4,095.00 $250.00 $2,250.00 427.00 $3,843.00

28. 02910-01 Trees, American Hackberry, 2" B-B 4 EA 550.00 $2,200.00 400.00 $1,600.00 580.00 $2,320.00 455.00 $1,820.00 $250.00 $1,000.00 447.00 $1,788.00

29. 02910-01 Trees, State Street Maple, 2" B-B 12 EA 550.00 $6,600.00 400.00 $4,800.00 470.00 $5,640.00 455.00 $5,460.00 $250.00 $3,000.00 425.00 $5,100.00

30. 02910-01 Trees, Swamp White Oak, 2" B-B 5 EA 550.00 $2,750.00 400.00 $2,000.00 500.00 $2,500.00 455.00 $2,275.00 $250.00 $1,250.00 431.00 $2,155.00

31. 02910-01 Trees, Skyline Honeylocust, 2" B-B 8 EA 550.00 $4,400.00 400.00 $3,200.00 500.00 $4,000.00 455.00 $3,640.00 $250.00 $2,000.00 431.00 $3,448.00
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32. 02910-01 Trees, Triumph Elm, 2" B-B 9 EA 550.00 $4,950.00 400.00 $3,600.00 550.00 $4,950.00 455.00 $4,095.00 $250.00 $2,250.00 441.00 $3,969.00

33. 02910-01 Trees, Princeton Elm, 2" B-B 5 EA 550.00 $2,750.00 400.00 $2,000.00 550.00 $2,750.00 455.00 $2,275.00 $250.00 $1,250.00 441.00 $2,205.00

34. 02910-01 Trees, Sugar Maple, 2" B-B 3 EA 550.00 $1,650.00 400.00 $1,200.00 670.00 $2,010.00 455.00 $1,365.00 $250.00 $750.00 465.00 $1,395.00

35. 02910-01 Trees, Summer Charm Lilac, 1.5" B-B 5 EA 550.00 $2,750.00 400.00 $2,000.00 565.00 $2,825.00 455.00 $2,275.00 $250.00 $1,250.00 444.00 $2,220.00

36. 02910-01 Robin Hill Serviceberry, 1.5" B-B 1 EA 550.00 $550.00 400.00 $400.00 800.00 $800.00 455.00 $455.00 $250.00 $250.00 491.00 $491.00

37. 02910-01 Robinson Crabapple, 1.5" B-B 2 EA 550.00 $1,100.00 400.00 $800.00 675.00 $1,350.00 455.00 $910.00 $250.00 $500.00 466.00 $932.00

38. 02920-01 Segmental Concrete Block Retaining 

Wall

330
SF

32.00 $10,560.00 36.00 $11,880.00 80.00 $26,400.00 26.00 $8,580.00 $22.00 $7,260.00 39.20 $12,936.00

39. 99999-01 Remove and Reinstall Commercial 

Sign (Apparel 1)

1
LS

200.00 $200.00 1,750.00 $1,750.00 5,600.00 $5,600.00 8,500.00 $8,500.00 $250.00 $250.00 3,260.00 $3,260.00

40. 99999-02 Remove and Reinstall Commercial 

Sign (Dee Electronics)

1
LS

1,000.00 $1,000.00 700.00 $700.00 3,400.00 $3,400.00 6,500.00 $6,500.00 $550.00 $550.00 2,430.00 $2,430.00

41. 99999-03 Relocate Traffic Sign 6 EA 150.00 $900.00 155.00 $930.00 200.00 $1,200.00 200.00 $1,200.00 $150.00 $900.00 171.00 $1,026.00

$404,010.25 $445,625.35 $504,102.25 $531,439.20 $544,934.00 $486,022.21
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