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1. Mobilization 1 LS $60,600.00 $60,600.00 $46,000.00 $46,000.00 $126,653.00 $126,653.00 $221,500.00 $221,500.00 $140,000.00 $140,000.00 $314,000.00 $314,000.00 151,458.83 $151,458.83

2. Construction Survey 1 LS 11,250.00 $11,250.00 12,000.00 $12,000.00 12,375.00 $12,375.00 10,000.00 $10,000.00 13,500.00 $13,500.00 15,000.00 $15,000.00 12,354.17 $12,354.17

3. Trench Compaction Testing 1 LS 1,000.00 $1,000.00 5,000.00 $5,000.00 1,023.00 $1,023.00 1,300.00 $1,300.00 1,200.00 $1,200.00 1,500.00 $1,500.00 1,837.17 $1,837.17

4. Subgrade and Subbase Compaction 

Testing

1 LS 1,000.00 $1,000.00 5,000.00 $5,000.00 1,023.00 $1,023.00 1,300.00 $1,300.00 1,200.00 $1,200.00 2,500.00 $2,500.00 2,003.83 $2,003.83

5. Concrete Maturity Testing for PCC 

Pavement

1 LS 900.00 $900.00 1,000.00 $1,000.00 2,756.00 $2,756.00 1,000.00 $1,000.00 1,225.00 $1,225.00 1,500.00 $1,500.00 1,396.83 $1,396.83

6. Traffic Control 1 LS 9,300.00 $9,300.00 7,240.00 $7,240.00 10,230.00 $10,230.00 10,700.00 $10,700.00 10,500.00 $10,500.00 15,000.00 $15,000.00 10,495.00 $10,495.00

7. Flaggers (Special Provision) 1 LS 10,584.00 $10,584.00 10,584.00 $10,584.00 24,970.00 $24,970.00 7,500.00 $7,500.00 4,500.00 $4,500.00 15,000.00 $15,000.00 12,189.67 $12,189.67

8. Filter Sock 8000 LF 1.75 $14,000.00 2.28 $18,240.00 2.20 $17,600.00 0.01 $80.00 2.25 $18,000.00 2.00 $16,000.00 1.75 $13,986.67

9. Filter Sock at Storm Sewer Structures 11 EA 60.00 $660.00 70.00 $770.00 110.00 $1,210.00 71.00 $781.00 115.00 $1,265.00 100.00 $1,100.00 87.67 $964.33

10. Clearing and Grubbing 1 LS 4,594.00 $4,594.00 14,631.33 $14,631.33 16,654.00 $16,654.00 4,400.00 $4,400.00 5,000.00 $5,000.00 4,200.00 $4,200.00 8,246.56 $8,246.56

11. Removal of Existing Pavements, 

Driveways, Curb and Gutter

2539 SY 7.80 $19,804.20 7.00 $17,773.00 12.00 $30,468.00 7.30 $18,534.70 10.00 $25,390.00 11.50 $29,198.50 9.27 $23,528.07

12. Removal of Existing Sidewalk 497 SY 7.15 $3,553.55 14.00 $6,958.00 8.00 $3,976.00 13.50 $6,709.50 21.25 $10,561.25 13.25 $6,585.25 12.86 $6,390.59

13. Removal of Curbing and Curb and 

Gutter

3008 LF 9.70 $29,177.60 9.00 $27,072.00 4.00 $12,032.00 11.00 $33,088.00 10.85 $32,636.80 15.70 $47,225.60 10.04 $30,205.33

14. Milling of HMA Pavement 5580 SY 5.25 $29,295.00 5.25 $29,295.00 5.15 $28,737.00 6.10 $34,038.00 14.75 $82,305.00 5.25 $29,295.00 6.96 $38,827.50

15. Removal of Storm Sewer Structures 1 EA 329.00 $329.00 2,400.00 $2,400.00 640.00 $640.00 580.00 $580.00 995.00 $995.00 500.00 $500.00 907.33 $907.33

16. Removal of Storm Sewer and Culvert 

Pipe

64 LF 17.00 $1,088.00 30.57 $1,956.48 27.00 $1,728.00 30.50 $1,952.00 15.50 $992.00 10.00 $640.00 21.76 $1,392.75

17. Removal of Sanitary Sewer Structures 8 EA 735.00 $5,880.00 2,400.00 $19,200.00 944.00 $7,552.00 1,300.00 $10,400.00 5,900.00 $47,200.00 500.00 $4,000.00 1,963.17 $15,705.33

18. Removal of Sanitary Sewer Pipe 78 LF 14.00 $1,092.00 23.33 $1,819.74 36.00 $2,808.00 11.00 $858.00 77.50 $6,045.00 10.00 $780.00 28.64 $2,233.79

19. Removal of Water Main Structures 

(Special Provision)

2 EA 649.00 $1,298.00 1,000.00 $2,000.00 1,263.00 $2,526.00 798.00 $1,596.00 2,650.00 $5,300.00 500.00 $1,000.00 1,143.33 $2,286.67

20. Remove Fire Hydrant (Special 

Provision)

2 EA 254.00 $508.00 1,000.00 $2,000.00 634.00 $1,268.00 374.00 $748.00 1,350.00 $2,700.00 4,250.00 $8,500.00 1,310.33 $2,620.67

21. Removal of Valves, 24" Gate Valve 1 EA 254.00 $254.00 700.00 $700.00 1,263.00 $1,263.00 2,000.00 $2,000.00 6,675.00 $6,675.00 500.00 $500.00 1,898.67 $1,898.67

22. Removal of Valves, 20" Gate Valve 1 EA 254.00 $254.00 600.00 $600.00 1,263.00 $1,263.00 1,800.00 $1,800.00 6,500.00 $6,500.00 500.00 $500.00 1,819.50 $1,819.50

23. Removal of Valves, 12" Gate Valve 1 EA 254.00 $254.00 375.00 $375.00 634.00 $634.00 1,800.00 $1,800.00 4,500.00 $4,500.00 500.00 $500.00 1,343.83 $1,343.83

24. Removal of Valve Boxes (Special 

Provision)

1 EA 60.00 $60.00 375.00 $375.00 214.00 $214.00 721.00 $721.00 450.00 $450.00 500.00 $500.00 386.67 $386.67

25. Sign Removal (Special Provision) 24 EA 40.00 $960.00 40.94 $982.56 44.00 $1,056.00 69.00 $1,656.00 100.00 $2,400.00 125.00 $3,000.00 69.82 $1,675.76

26. Subgrade Stabilization with Crushed 

Rock Material

57 CY 61.40 $3,499.80 55.67 $3,173.19 35.00 $1,995.00 62.00 $3,534.00 71.50 $4,075.50 100.00 $5,700.00 64.26 $3,662.92

27. Engineering Fabric for Subgrade 

Stabilization

202 SY 4.25 $858.50 7.17 $1,448.34 4.00 $808.00 2.20 $444.40 3.25 $656.50 4.00 $808.00 4.15 $837.29

28. Granular Subbase, 6" 5728 SY 11.90 $68,163.20 6.62 $37,919.36 8.00 $45,824.00 9.40 $53,843.20 9.00 $51,552.00 9.60 $54,988.80 9.09 $52,048.43

29. Trench Stabilization 57 TON 17.50 $997.50 16.92 $964.44 30.00 $1,710.00 23.50 $1,339.50 42.75 $2,436.75 31.00 $1,767.00 26.95 $1,535.87

30. Sanitary Sewer Gravity Main, 8" 78 LF 146.00 $11,388.00 55.04 $4,293.12 78.00 $6,084.00 104.00 $8,112.00 187.25 $14,605.50 240.00 $18,720.00 135.05 $10,533.77
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31. Sanitary Sewer Gravity Main, 8" HDPE 

Pipe Bursting (Special Provision)

1494 LF 96.00 $143,424.00 59.00 $88,146.00 79.00 $118,026.00 79.00 $118,026.00 55.00 $82,170.00 94.50 $141,183.00 77.08 $115,162.50

32. Sanitary Sewer Services Reconnection 26 EA 2,353.00 $61,178.00 2,500.00 $65,000.00 2,147.00 $55,822.00 2,900.00 $75,400.00 2,750.00 $71,500.00 1,900.00 $49,400.00 2,425.00 $63,050.00

33. Sanitary Sewer Manholes, 48" Dia 8 EA 4,085.00 $32,680.00 4,000.00 $32,000.00 4,804.00 $38,432.00 8,500.00 $68,000.00 8,450.00 $67,600.00 9,170.00 $73,360.00 6,501.50 $52,012.00

34. Storm Sewer Main, 15" RCP 1428 LF 50.00 $71,400.00 63.63 $90,863.64 65.00 $92,820.00 63.00 $89,964.00 60.00 $85,680.00 66.00 $94,248.00 61.27 $87,495.94

35. Storm Sewer Main, 18" RCP 95 LF 46.00 $4,370.00 76.06 $7,225.70 67.00 $6,365.00 65.00 $6,175.00 62.00 $5,890.00 74.00 $7,030.00 65.01 $6,175.95

36. Storm Sewer Main, 16" Water Main 

Material (Special Provision)

195 LF 55.00 $10,725.00 88.46 $17,249.70 99.00 $19,305.00 100.00 $19,500.00 82.00 $15,990.00 87.00 $16,965.00 85.24 $16,622.45

37. Subdrain, 6" 1707 LF 13.00 $22,191.00 15.00 $25,605.00 11.00 $18,777.00 23.00 $39,261.00 18.25 $31,152.75 14.10 $24,068.70 15.73 $26,842.58

38. Subdrain Cleanouts 4 EA 840.00 $3,360.00 1,200.00 $4,800.00 618.00 $2,472.00 1,000.00 $4,000.00 825.00 $3,300.00 1,000.00 $4,000.00 913.83 $3,655.33

39. Storm Sewer Point Repair, 12" 

(Special Provision)

7 LF 337.00 $2,359.00 110.00 $770.00 105.00 $735.00 130.00 $910.00 300.00 $2,100.00 400.00 $2,800.00 230.33 $1,612.33

40. Curb and Apron Intake, Single Unit 10 EA 2,470.00 $24,700.00 3,500.00 $35,000.00 2,631.00 $26,310.00 2,700.00 $27,000.00 2,025.00 $20,250.00 2,800.00 $28,000.00 2,687.67 $26,876.67

41. Curb and Apron Intake, Double Unit 1 EA 3,992.00 $3,992.00 3,500.00 $3,500.00 3,301.00 $3,301.00 3,800.00 $3,800.00 4,550.00 $4,550.00 3,325.00 $3,325.00 3,744.67 $3,744.67

42. Connection to Existing Storm Sewer 

Structures

5 EA 625.00 $3,125.00 1,200.00 $6,000.00 1,055.00 $5,275.00 316.00 $1,580.00 950.00 $4,750.00 500.00 $2,500.00 774.33 $3,871.67

43. Installation of Owner-supplied Valve 

and Boxes, 24" Gate Valve (Special 

Provision)

1 EA 3,941.00 $3,941.00 700.00 $700.00 2,249.00 $2,249.00 2,200.00 $2,200.00 2,975.00 $2,975.00 14,725.00 $14,725.00 4,465.00 $4,465.00

73 Installation of Owner-supplied Valve 

and Boxes, 20" Gate Valve (Special 

Provision)

1 EA 3,973.00 $3,973.00 600.00 $600.00 2,249.00 $2,249.00 2,200.00 $2,200.00 2,975.00 $2,975.00 13,800.00 $13,800.00 4,299.50 $4,299.50

45. Installation of Owner-supplied Valve 

and Boxes, 12" Gate Valve (Special 

Provision)

1 EA 3,941.00 $3,941.00 400.00 $400.00 1,518.00 $1,518.00 1,200.00 $1,200.00 2,150.00 $2,150.00 9,650.00 $9,650.00 3,143.17 $3,143.17

46. Water Services 2 EA 3,562.00 $7,124.00 2,100.00 $4,200.00 1,895.00 $3,790.00 2,300.00 $4,600.00 1,850.00 $3,700.00 1,500.00 $3,000.00 2,201.17 $4,402.33

47. Water Services Reconnection 2 EA 1,849.00 $3,698.00 2,200.00 $4,400.00 1,730.00 $3,460.00 1,000.00 $2,000.00 750.00 $1,500.00 450.00 $900.00 1,329.83 $2,659.67

48. Install Fire Hydrant 2 EA 1,749.00 $3,498.00 2,500.00 $5,000.00 2,249.00 $4,498.00 987.00 $1,974.00 1,385.00 $2,770.00 2,800.00 $5,600.00 1,945.00 $3,890.00

49. Disinfection and Hydrostatic Testing 1 LS 236.00 $236.00 2,000.00 $2,000.00 1,263.00 $1,263.00 186.00 $186.00 9,500.00 $9,500.00 4,200.00 $4,200.00 2,897.50 $2,897.50

50. Adjustment of Existing Structures, 

Type B, Minor

2 EA 1,031.00 $2,062.00 900.00 $1,800.00 1,139.00 $2,278.00 1,900.00 $3,800.00 1,200.00 $2,400.00 1,150.00 $2,300.00 1,220.00 $2,440.00

51. Valve Box Adjustment (Special 

Provision)

9 EA 289.00 $2,601.00 750.00 $6,750.00 315.00 $2,835.00 184.00 $1,656.00 380.00 $3,420.00 750.00 $6,750.00 444.67 $4,002.00

52. Cast-in-Place Concrete - Combined 

Retaining Wall/Sidewalk

6 CY 670.00 $4,020.00 700.00 $4,200.00 1,125.00 $6,750.00 1,100.00 $6,600.00 520.00 $3,120.00 825.00 $4,950.00 823.33 $4,940.00

53. Portland Cement Concrete Pavement, 

9" Reinforced

2023 SY 49.30 $99,733.90 55.00 $111,265.00 66.00 $133,518.00 55.50 $112,276.50 52.75 $106,713.25 48.49 $98,095.27 54.51 $110,266.99

54. Portland Cement Concrete Driveway, 

5"

413 SY 35.60 $14,702.80 36.00 $14,868.00 61.00 $25,193.00 45.00 $18,585.00 46.50 $19,204.50 30.00 $12,390.00 42.35 $17,490.55

55. Portland Cement Concrete Driveway, 

6"

56 SY 37.60 $2,105.60 38.00 $2,128.00 88.00 $4,928.00 46.50 $2,604.00 50.00 $2,800.00 34.10 $1,909.60 49.03 $2,745.87

56. Portland Cement Concrete Driveway, 

8"

143 SY 53.60 $7,664.80 54.00 $7,722.00 100.00 $14,300.00 65.50 $9,366.50 52.50 $7,507.50 40.75 $5,827.25 61.06 $8,731.34
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57. Portland Cement Concrete Pavement 

Repair, 9"

56 SY 142.00 $7,952.00 95.00 $5,320.00 129.00 $7,224.00 172.00 $9,632.00 160.00 $8,960.00 100.00 $5,600.00 133.00 $7,448.00

58. Portland Cement Concrete Curb and 

Gutter, 42" Width

3779 LF 15.50 $58,574.50 17.00 $64,243.00 34.00 $128,486.00 19.00 $71,801.00 28.25 $106,756.75 24.59 $92,925.61 23.06 $87,131.14

59. Portland Cement Concrete Sidewalk, 

4"

763 SY 34.40 $26,247.20 27.50 $20,982.50 48.00 $36,624.00 38.00 $28,994.00 37.50 $28,612.50 29.00 $22,127.00 35.73 $27,264.53

60. Portland Cement Concrete Sidewalk 

Ramp

86 SY 143.00 $12,298.00 144.00 $12,384.00 100.00 $8,600.00 179.00 $15,394.00 168.00 $14,448.00 106.00 $9,116.00 140.00 $12,040.00

61. HMA Pavement Repair, Full Depth 216 SY 77.40 $16,718.40 61.00 $13,176.00 66.00 $14,256.00 100.00 $21,600.00 65.00 $14,040.00 120.00 $25,920.00 81.57 $17,618.40

62. HMA Overlay, Base Course (HMA 3M 

I ½ PG 58-28)

489 TON 74.00 $36,186.00 74.00 $36,186.00 81.00 $39,609.00 83.00 $40,587.00 82.00 $40,098.00 74.00 $36,186.00 78.00 $38,142.00

63. HMA Overlay, Surface Course (HMA 

3M S ½ PG 70-28)

674 TON 78.00 $52,572.00 78.00 $52,572.00 86.00 $57,964.00 87.50 $58,975.00 85.00 $57,290.00 78.00 $52,572.00 82.08 $55,324.17

64. HMA, Miscellaneous 28 TON 90.00 $2,520.00 90.00 $2,520.00 99.00 $2,772.00 112.00 $3,136.00 100.00 $2,800.00 90.00 $2,520.00 96.83 $2,711.33

65. Aggregate Surfacing 142 TON 21.80 $3,095.60 25.00 $3,550.00 23.00 $3,266.00 22.00 $3,124.00 29.50 $4,189.00 15.00 $2,130.00 22.72 $3,225.77

66. Pavement Markings, Painted, 4" 677 LF 0.90 $609.30 1.00 $677.00 0.95 $643.15 0.60 $406.20 0.65 $440.05 1.00 $677.00 0.85 $575.45

67. Pavement Markings, Painted, 6" 1502 LF 0.50 $751.00 1.00 $1,502.00 0.55 $826.10 0.90 $1,351.80 0.90 $1,351.80 0.75 $1,126.50 0.77 $1,151.53

68. Pavement Symbols, Painted 10 EA 85.00 $850.00 102.00 $1,020.00 94.00 $940.00 62.00 $620.00 65.00 $650.00 100.00 $1,000.00 84.67 $846.67

69. Pavement Markings, Intersection 

Marking Tape (Special Provision)

834 SF 7.20 $6,004.80 6.50 $5,421.00 8.00 $6,672.00 10.00 $8,340.00 10.50 $8,757.00 9.00 $7,506.00 8.53 $7,116.80

70. Grooves Cut for Pavement Markings 

(Special Provision)

834 SF 1.75 $1,459.50 7.25 $6,046.50 2.00 $1,668.00 5.10 $4,253.40 5.00 $4,170.00 2.00 $1,668.00 3.85 $3,210.90

71. Imported Topsoil, 4" (Special 

Provision)

261 CY 42.10 $10,988.10 40.00 $10,440.00 28.00 $7,308.00 39.00 $10,179.00 40.00 $10,440.00 60.00 $15,660.00 41.52 $10,835.85

72. Parkway Grading (Special Provision) 2352 SY 3.70 $8,702.40 5.00 $11,760.00 4.00 $9,408.00 4.50 $10,584.00 5.85 $13,759.20 6.50 $15,288.00 4.93 $11,583.60

73. Wood Excelsior Mat 950 SY 1.35 $1,282.50 8.65 $8,217.50 1.60 $1,520.00 1.50 $1,425.00 2.50 $2,375.00 2.00 $1,900.00 2.93 $2,786.67

74. Plantings 1 LS 4,620.00 $4,620.00 6,500.00 $6,500.00 6,050.00 $6,050.00 6,560.00 $6,560.00 8,500.00 $8,500.00 750.00 $750.00 5,496.67 $5,496.67

75. Sodding 2352 SY 5.85 $13,759.20 8.00 $18,816.00 5.00 $11,760.00 4.65 $10,936.80 34.00 $79,968.00 5.00 $11,760.00 10.42 $24,500.00

76. Tree Protection During Construction 

(Special Provision)

1 LS 1,993.00 $1,993.00 2,400.00 $2,400.00 1,650.00 $1,650.00 3,500.00 $3,500.00 2,100.00 $2,100.00 1,000.00 $1,000.00 2,107.17 $2,107.17

77. Permanent Traffic Signs, per Plans 

(Special Provision)

166 SF 20.00 $3,320.00 10.00 $1,660.00 22.00 $3,652.00 14.00 $2,324.00 24.50 $4,067.00 20.00 $3,320.00 18.42 $3,057.17

78. Permanent Traffic Sign Posts, per 

Plans (Special Provision)

23 EA 125.00 $2,875.00 120.00 $2,760.00 138.00 $3,174.00 117.00 $2,691.00 145.00 $3,335.00 125.00 $2,875.00 128.33 $2,951.67

79. Remove and Reinstall Existing Sign & 

Post (Special Provision)

2 EA 150.00 $300.00 250.00 $500.00 165.00 $330.00 255.00 $510.00 175.00 $350.00 150.00 $300.00 190.83 $381.67

80. Decorative Brick Pavers (Special 

Provision)

184 SF 13.10 $2,410.40 14.00 $2,576.00 22.00 $4,048.00 14.50 $2,668.00 16.00 $2,944.00 14.00 $2,576.00 15.60 $2,870.40

$1,111,496.35 $1,115,193.10 $1,321,999.25 $1,384,771.50 $1,490,435.60 $1,547,988.08 $1,328,647.37
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