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1. 01100-01 MOBILIZATION 1 LS $79,088.00 $79,088.00 $270,000.00 $270,000.00 $180,000.00 $180,000.00 $125,000.00 $125,000.00 163,522.00 $163,522.00

2. 01100-10 CONSTRUCTION SURVEY                     1 LS 8,700.00 $8,700.00 9,000.00 $9,000.00 10,000.00 $10,000.00 9,500.00 $9,500.00 9,300.00 $9,300.00

3. 01110-01 TRENCH COMPACTION TESTING 1 LS 1,200.00 $1,200.00 200.00 $200.00 2,000.00 $2,000.00 1,600.00 $1,600.00 1,250.00 $1,250.00

4. 01110-02 SUBGRADE AND SUBBASE 

COMPACTION TESTING

1 LS 1,000.00 $1,000.00 200.00 $200.00 2,000.00 $2,000.00 1,100.00 $1,100.00 1,075.00 $1,075.00

5. 01110-03 CONCRETE MATURITY TESTING 

FOR PCC PAVEMENT

1 LS 700.00 $700.00 700.00 $700.00 1,000.00 $1,000.00 750.00 $750.00 787.50 $787.50

6. 01200-01 TRAFFIC CONTROL 1 LS 11,000.00 $11,000.00 14,000.00 $14,000.00 12,250.00 $12,250.00 15,000.00 $15,000.00 13,062.50 $13,062.50

7. 01200-10 TEMPORARY PAVEMENT 

MARKINGS AND SYMBOLS

1 LS 800.00 $800.00 800.00 $800.00 1,000.00 $1,000.00 875.00 $875.00 868.75 $868.75

8. 01300-01 TEMPORARY EROSION AND 

SEDIMENT CONTROLS

1 LS 2,500.00 $2,500.00 100.00 $100.00 2,000.00 $2,000.00 6,200.00 $6,200.00 2,700.00 $2,700.00

9. 01300-12 FILTER SOCKS AT STORM SEWER 

STRUCTURES

12 EA 180.00 $2,160.00 40.00 $480.00 200.00 $2,400.00 61.00 $732.00 120.25 $1,443.00

10. 01400-01 CLEARING AND GRUBBING 1 LS 1,032.00 $1,032.00 5,000.00 $5,000.00 4,200.00 $4,200.00 1,350.00 $1,350.00 2,895.50 $2,895.50

11. 01400-10 REMOVAL OF EXISTING 

PAVEMENTS, DRIVEWAYS, CURB, 

AND GUTTER *

7051 SY 4.10 $28,909.10 8.00 $56,408.00 7.00 $49,357.00 10.25 $72,272.75 7.34 $51,736.71

12. 01400-11 REMOVAL OF EXISTING SIDEWALK 

*

451 SY 3.25 $1,465.75 8.00 $3,608.00 14.00 $6,314.00 5.60 $2,525.60 7.71 $3,478.34

13. 01400-21 MILLING OF HMA PAVEMENT, 3" 

MIN. *

182 SY 10.00 $1,820.00 10.00 $1,820.00 11.00 $2,002.00 10.70 $1,947.40 10.43 $1,897.35

14. 01400-40 REMOVAL OF STORM SEWER 

STRUCTURES

13 EA 482.50 $6,272.50 250.00 $3,250.00 50.00 $650.00 1,000.00 $13,000.00 445.63 $5,793.13

15. 01400-41 REMOVAL OF STORM SEWER PIPE 802 LF 41.50 $33,283.00 5.00 $4,010.00 30.00 $24,060.00 28.00 $22,456.00 26.13 $20,952.25

16. 01400-60 REMOVAL OF FIRE HYDRANT 4 EA 551.50 $2,206.00 500.00 $2,000.00 500.00 $2,000.00 950.00 $3,800.00 625.38 $2,501.50

17. 01400-65 REMOVAL OF VALVE BOXES 4 EA 102.00 $408.00 150.00 $600.00 500.00 $2,000.00 350.00 $1,400.00 275.50 $1,102.00

18. 01400-70 REMOVAL OF EXISTING 

PAVEMENT MARKINGS

1 LS 1,400.00 $1,400.00 1,400.00 $1,400.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,450.00 $1,450.00

19. 01400-75 REMOVAL OF EXISTING FLASHING 

SIGNALS (7TH STREET & 12TH 

AVENUE)

1 LS 6,480.00 $6,480.00 1,500.00 $1,500.00 1,700.00 $1,700.00 1,600.00 $1,600.00 2,820.00 $2,820.00

20. 01400-80 SIGN REMOVAL 84 EA 35.00 $2,940.00 35.00 $2,940.00 40.00 $3,360.00 37.00 $3,108.00 36.75 $3,087.00

21. 02000-01 UNCLASSIFIED EXCAVATION AND 

EMBANKMENT

3500 CY 8.60 $30,100.00 10.00 $35,000.00 16.00 $56,000.00 14.75 $51,625.00 12.34 $43,181.25

7th Street SE from 4th Avenue SE to 12th Avenue SE Roadway Reconstruction 

and One-Way to Two-Way Conversioin

CONTRACT NO. 3012111-04

CITY OF CEDAR RAPIDS PUBLIC WORKS DEPARTMENT

4/27/2016

BID TAB WEBSITE 3012111-04 Page 1 of 4



Dave Schmitt Construction 

Co., Inc.

Cedar Rapids, IA

Ricklefs Excavating, Ltd.

Anamosa, IA

Rathje Construction Co.

Marion, IA

Pirc-Tobin Construction, Inc.

Alburnett, IA Bid Average

ITEM 

NO.

STD 

ITEM NO.

DESCRIPTION EST. QTY. UNIT UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

7th Street SE from 4th Avenue SE to 12th Avenue SE Roadway Reconstruction 

and One-Way to Two-Way Conversioin

CONTRACT NO. 3012111-04

CITY OF CEDAR RAPIDS PUBLIC WORKS DEPARTMENT

4/27/2016

22. 02100-20 SUBGRADE STABILIZATION WITH 

CRUSHED ROCK MATERIAL *

234 TON 23.90 $5,592.60 23.00 $5,382.00 44.00 $10,296.00 30.00 $7,020.00 30.23 $7,072.65

23. 02100-30 ENGINEERING FABRIC FOR 

SUBGRADE STABILIZATION 

(GEOGRID)

740 SY 1.20 $888.00 1.25 $925.00 3.00 $2,220.00 2.50 $1,850.00 1.99 $1,470.75

24. 02100-50 GRANULAR SUBBASE, 6" * 7399 SY 9.00 $66,591.00 5.60 $41,434.40 8.00 $59,192.00 6.90 $51,053.10 7.38 $54,567.63

25. 02400-01 STORM SEWER MAIN, 15" RCP 303 LF 69.00 $20,907.00 80.00 $24,240.00 76.00 $23,028.00 71.00 $21,513.00 74.00 $22,422.00

26. 02400-01 STORM SEWER MAIN, 18" RCP 17 LF 69.40 $1,179.80 90.00 $1,530.00 110.00 $1,870.00 150.00 $2,550.00 104.85 $1,782.45

27. 02400-01 STORM SEWER MAIN, 24" RCP 487 LF 81.60 $39,739.20 100.00 $48,700.00 80.00 $38,960.00 75.25 $36,646.75 84.21 $41,011.49

28. 02400-10 SUBDRAIN, 6" * 1584 LF 24.40 $38,649.60 12.00 $19,008.00 14.00 $22,176.00 14.25 $22,572.00 16.16 $25,601.40

29. 02400-13 SUBDRAIN CLEANOUTS, 24" RCP 2 EA 808.00 $1,616.00 650.00 $1,300.00 1,000.00 $2,000.00 1,125.00 $2,250.00 895.75 $1,791.50

30. 02400-40 STORM SEWER MANHOLE, 

IDOT SW-401, 48"

4 EA 3,022.00 $12,088.00 2,900.00 $11,600.00 2,300.00 $9,200.00 3,000.00 $12,000.00 2,805.50 $11,222.00

31. 02400-40 STORM SEWER MANHOLE, 

IDOT SW-401, 60"

2 EA 4,194.00 $8,388.00 3,900.00 $7,800.00 3,200.00 $6,400.00 4,750.00 $9,500.00 4,011.00 $8,022.00

32. 02400-40 STORM SEWER MANHOLE, 

IDOT SW-402, 72"X48"

1 EA 5,045.00 $5,045.00 5,800.00 $5,800.00 6,000.00 $6,000.00 4,750.00 $4,750.00 5,398.75 $5,398.75

33. 02400-50 STORM SEWER INTAKE, RA-3 3 EA 3,708.00 $11,124.00 3,200.00 $9,600.00 3,000.00 $9,000.00 3,175.00 $9,525.00 3,270.75 $9,812.25

34. 02400-50 STORM SEWER INTAKE, IDOT SW-

541

5 EA 6,692.00 $33,460.00 3,800.00 $19,000.00 6,000.00 $30,000.00 4,500.00 $22,500.00 5,248.00 $26,240.00

35. 02400-50 STORM SEWER INTAKE, CURB 

AND APRON - SINGLE UNIT WITH 

DRIVEWAY GRATE

2 EA 2,938.00 $5,876.00 2,800.00 $5,600.00 2,500.00 $5,000.00 2,850.00 $5,700.00 2,772.00 $5,544.00

36. 02400-50 STORM SEWER INTAKE, TAPERED 

INLET

2 EA 7,579.00 $15,158.00 5,000.00 $10,000.00 6,000.00 $12,000.00 4,750.00 $9,500.00 5,832.25 $11,664.50

37. 02400-60 CONNECTION TO EXISTING STORM 

SEWER STRUCTURES

1 EA 635.50 $635.50 300.00 $300.00 500.00 $500.00 1,400.00 $1,400.00 708.88 $708.88

38. 02500-01 WATER MAIN, 6" DIP (TRENCHED), 

CLASS 52 *

222 LF 121.50 $26,973.00 70.00 $15,540.00 75.00 $16,650.00 99.00 $21,978.00 91.38 $20,285.25

39. 02500-01 WATER MAIN, 8" DIP (TRENCHED), 

CLASS 52 *

48 LF 104.50 $5,016.00 80.00 $3,840.00 175.00 $8,400.00 105.00 $5,040.00 116.13 $5,574.00

40. 02500-21 INSTALLATION OF OWNER-

SUPPLIED VALVE AND BOX, 6" 

GATE

6 EA 294.00 $1,764.00 600.00 $3,600.00 650.00 $3,900.00 650.00 $3,900.00 548.50 $3,291.00

41. 02500-30 FITTINGS FOR WATER 

DISTRIBUTION SYSTEMS *

1330 LB 10.70 $14,231.00 2.50 $3,325.00 10.00 $13,300.00 10.00 $13,300.00 8.30 $11,039.00
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42. 02500-40 WATER SERVICES (1" COPPER) 1 EA 3,582.00 $3,582.00 1,300.00 $1,300.00 2,000.00 $2,000.00 2,250.00 $2,250.00 2,283.00 $2,283.00

43. 02500-51 INSTALLATION OF OWNER-

SUPPLIED FIRE HYDRANT

4 EA 895.50 $3,582.00 1,200.00 $4,800.00 1,000.00 $4,000.00 1,350.00 $5,400.00 1,111.38 $4,445.50

44. 02500-60 DISINFECTION AND HYDROSTATIC 

TESTING

1 LS 2,420.00 $2,420.00 500.00 $500.00 500.00 $500.00 2,500.00 $2,500.00 1,480.00 $1,480.00

45. 02600-23 VALVE BOX ADJUSTMENT 3 EA 519.00 $1,557.00 150.00 $450.00 500.00 $1,500.00 275.00 $825.00 361.00 $1,083.00

46. 02600-25 MANHOLE ADJUSTMENT, MINOR 2 EA 1,182.00 $2,364.00 500.00 $1,000.00 650.00 $1,300.00 1,600.00 $3,200.00 983.00 $1,966.00

47. 02600-26 MANHOLE ADJUSTMENT, MAJOR 6 EA 1,687.00 $10,122.00 1,000.00 $6,000.00 2,250.00 $13,500.00 2,500.00 $15,000.00 1,859.25 $11,155.50

48. 02700-01 PCC PAVEMENT, NON-

REINFORCED, 8" *

6571 SY 39.70 $260,868.70 39.70 $260,868.70 39.70 $260,868.70 42.50 $279,267.50 40.40 $265,468.40

49. 02700-20 PCC DRIVEWAY, 7" * 433 SY 42.50 $18,402.50 42.46 $18,385.18 42.46 $18,385.18 45.00 $19,485.00 43.11 $18,664.47

50. 02700-36 PCC CURB REPAIR, TYPE A, 1' 

WIDTH *

123 LF 22.20 $2,730.60 22.18 $2,728.14 22.18 $2,728.14 24.00 $2,952.00 22.64 $2,784.72

51. 02700-36 PCC CURB REPAIR, TYPE B, 3.25' 

WIDTH *

26 LF 35.60 $925.60 35.60 $925.60 35.60 $925.60 38.75 $1,007.50 36.39 $946.08

52. 02700-70 PCC SIDEWALK, 4" * 222 SY 29.00 $6,438.00 29.00 $6,438.00 29.00 $6,438.00 38.00 $8,436.00 31.25 $6,937.50

53. 02700-75 PCC SIDEWALK RAMP, 6" * 203 SY 58.10 $11,794.30 58.14 $11,802.42 58.14 $11,802.42 69.50 $14,108.50 60.97 $12,376.91

54. 02710-01 DECORATIVE BRICK PAVERS * 29 SY 172.00 $4,988.00 80.00 $2,320.00 140.00 $4,060.00 185.00 $5,365.00 144.25 $4,183.25

55. 02800-10 HMA PAVEMENT, MISCELLANEOUS 

*

57 TON 145.00 $8,265.00 145.00 $8,265.00 156.00 $8,892.00 160.00 $9,120.00 151.50 $8,635.50

56. 02850-02 PAVEMENT MARKINGS, PROFILED 

PAVEMENT MARKING TAPE, 4" *

7226 LF 2.35 $16,981.10 2.35 $16,981.10 2.60 $18,787.60 2.50 $18,065.00 2.45 $17,703.70

57. 02850-02 PAVEMENT MARKINGS, PROFILED 

PAVEMENT MARKING TAPE, 12" *

109 LF 10.20 $1,111.80 10.20 $1,111.80 11.40 $1,242.60 11.00 $1,199.00 10.70 $1,166.30

58. 02850-03 PAVEMENT MARKINGS, 

INTERSECTION MARKING TAPE, 

24" *

229 LF 16.60 $3,801.40 16.60 $3,801.40 18.50 $4,236.50 17.75 $4,064.75 17.36 $3,976.01

59. 02850-06 PAVEMENT MARKINGS, 

INTERSECTION MARKING TAPE, 

30" *

548 SF 7.60 $4,164.80 7.60 $4,164.80 8.50 $4,658.00 8.15 $4,466.20 7.96 $4,363.45

60. 02850-06 PAVEMENT MARKINGS, 

INTERSECTION MARKING TAPE, 

36" *

966 SF 7.65 $7,389.90 7.65 $7,389.90 8.50 $8,211.00 8.15 $7,872.90 7.99 $7,715.93

61. 02850-22 PAVEMENT SYMBOLS, 

INTERSECTION MARKING TAPE, 

TURN ARROW

6 EA 350.00 $2,100.00 350.00 $2,100.00 390.00 $2,340.00 375.00 $2,250.00 366.25 $2,197.50
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62. 02850-40 GROOVES CUT FOR PAVEMENT 

MARKINGS, 4" *

7226 LF 0.60 $4,335.60 0.60 $4,335.60 0.67 $4,841.42 0.64 $4,624.64 0.63 $4,534.32

63. 02850-40 GROOVES CUT FOR PAVEMENT 

MARKINGS, 12" *

109 LF 3.75 $408.75 3.75 $408.75 4.20 $457.80 4.00 $436.00 3.93 $427.83

64. 02850-40 GROOVES CUT FOR PAVEMENT 

MARKINGS, 24" *

229 LF 7.45 $1,706.05 7.45 $1,706.05 8.35 $1,912.15 8.00 $1,832.00 7.81 $1,789.06

65. 02850-41 GROOVES CUT FOR PAVEMENT 

MARKINGS, 30" & 36" *

1514 SF 3.75 $5,677.50 3.75 $5,677.50 4.20 $6,358.80 4.00 $6,056.00 3.93 $5,942.45

66. 02850-42 GROOVES CUT FOR SYMBOLS, 

TURN ARROW

6 EA 80.00 $480.00 80.00 $480.00 89.00 $534.00 85.00 $510.00 83.50 $501.00

67. 02900-02 SOIL RESTORATION, 8" * 3400 SY 5.70 $19,380.00 3.80 $12,920.00 6.40 $21,760.00 7.00 $23,800.00 5.73 $19,465.00

68. 02910-01 PLANTINGS, TREES 3 EA 696.50 $2,089.50 500.00 $1,500.00 775.00 $2,325.00 825.00 $2,475.00 699.13 $2,097.38

69. 02910-10 TREE PROTECTION DURING 

CONSTRUCTION

1 LS 6,250.00 $6,250.00 100.00 $100.00 500.00 $500.00 4,000.00 $4,000.00 2,712.50 $2,712.50

70. 02905-20 SODDING * 306 SQ 90.00 $27,540.00 70.00 $21,420.00 58.00 $17,748.00 50.00 $15,300.00 67.00 $20,502.00

71. 02950-01 FENCING, CHAINLINK 15 LF 40.00 $600.00 40.00 $600.00 140.00 $2,100.00 105.00 $1,575.00 81.25 $1,218.75

72. 02960-01 PERFORATED SQUARE STEEL 

TUBE POSTS

83 EA 85.00 $7,055.00 112.00 $9,296.00 125.00 $10,375.00 120.00 $9,960.00 110.50 $9,171.50

73. 02960-05 SIGNS, SHEET ALUMINUM 430 SF 15.00 $6,450.00 18.50 $7,955.00 20.00 $8,600.00 20.00 $8,600.00 18.38 $7,901.25

74. 02960-06 REMOVE AND REINSTALL 

EXISTING SIGNS ON NEW POSTS

15 EA 112.50 $1,687.50 155.00 $2,325.00 173.00 $2,595.00 165.00 $2,475.00 151.38 $2,270.63

75. 16570-90 TRAFFIC SIGNALS, COMPLETE 

(7TH STREET & 8TH AVENUE)

1 LS 178,500.00 $178,500.00 195,821.00 $195,821.00 195,825.00 $195,825.00 210,000.00 $210,000.00 195,036.50 $195,036.50

$1,174,134.65 $1,277,417.34 $1,298,192.91 $1,300,367.59 $1,262,528.17
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