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1. 01100-01 Mobilization 1 LS $12,000.00 $12,000.00 $32,000.00 $32,000.00 $140,000.00 $140,000.00 $112,900.00 $112,900.00 $45,000.00 $45,000.00

2. 01100-10 Construction Surveys 1 LS 7,200.00 $7,200.00 8,500.00 $8,500.00 12,000.00 $12,000.00 9,700.00 $9,700.00 8,500.00 $8,500.00

3. 01110-01 Trench Compaction Testing 1 LS 250.00 $250.00 700.00 $700.00 100.00 $100.00 1,200.00 $1,200.00 1,250.00 $1,250.00

4. 01110-02 Subgrade and Subbase Compaction 

Testing

1 LS 2,100.00 $2,100.00 1,600.00 $1,600.00 500.00 $500.00 1,200.00 $1,200.00 1,400.00 $1,400.00

5. 01110-03 Concrete Maturity Testing for PCC 

Pavement

1 LS 1,300.00 $1,300.00 750.00 $750.00 500.00 $500.00 1,300.00 $1,300.00 1,200.00 $1,200.00

6. 01200-01 Traffic Control 1 LS 5,270.00 $5,270.00 5,500.00 $5,500.00 5,000.00 $5,000.00 5,700.00 $5,700.00 6,350.00 $6,350.00

7. 01200-21 Temporary Roadway Surfaces, HMA 

and/or PCC, 6" Depth

553 SY 1.00 $553.00 40.50 $22,396.50 0.01 $5.53 44.50 $24,608.50 33.00 $18,249.00

8. 01200-22 Temporary Driveway Surfaces, HMA 

and/or PCC, 4" Depth

204 SY 1.00 $204.00 33.00 $6,732.00 0.01 $2.04 39.50 $8,058.00 34.00 $6,936.00

9. 01300-01 Temporary Erosion and Sediment 

Control

1 LS 500.00 $500.00 2,000.00 $2,000.00 100.00 $100.00 2,100.00 $2,100.00 3,000.00 $3,000.00

10. 01300-12 Filter Socks at Storm Sewer 

Structures

20 EA 40.00 $800.00 100.00 $2,000.00 34.00 $680.00 107.00 $2,140.00 65.00 $1,300.00

11. 01300-15 Temporary Seeding and Mulching 0.9 AC 800.00 $720.00 2,200.00 $1,980.00 500.00 $450.00 2,400.00 $2,160.00 3,755.00 $3,379.50

12. 01400-01 Clearing and Grubbing 1 LS 1,200.00 $1,200.00 1,000.00 $1,000.00 2,000.00 $2,000.00 2,700.00 $2,700.00 2,350.00 $2,350.00

13. 01400-10 Removal of Existing Pavements, 

Driveways, Curb, and Gutter

5,327.00 SY 6.00 $31,962.00 6.50 $34,625.50 5.50 $29,298.50 6.40 $34,092.80 6.75 $35,957.25

14. 01400-40 Removal of Storm Sewer Structures 6 EA 500.00 $3,000.00 320.00 $1,920.00 250.00 $1,500.00 544.00 $3,264.00 750.00 $4,500.00

15. 01400-41 Removal of Storm Sewer 832 LF 5.00 $4,160.00 8.00 $6,656.00 5.00 $4,160.00 8.10 $6,739.20 12.00 $9,984.00

16. 01400-51 Abandonment of Storm and Sanitary 

Sewer Pipes with Flowable Mortar

3.4 CY 250.00 $850.00 250.00 $850.00 125.00 $425.00 295.00 $1,003.00 255.00 $867.00

17. 01400-55 Abandonment of Existing Water Main 1 LS 450.00 $450.00 2,000.00 $2,000.00 1,500.00 $1,500.00 6,400.00 $6,400.00 4,500.00 $4,500.00

18. 01400-60 Removal of Fire Hydrant 2 EA 1,400.00 $2,800.00 650.00 $1,300.00 300.00 $600.00 396.00 $792.00 1,075.00 $2,150.00

19. 01400-61 Removal of Valves 5 EA 1,000.00 $5,000.00 725.00 $3,625.00 200.00 $1,000.00 396.00 $1,980.00 750.00 $3,750.00

20. 01400-80 Sign Removal 9 EA 50.00 $450.00 100.00 $900.00 50.00 $450.00 32.00 $288.00 85.00 $765.00

21. 02000-01 Unclassified Excavation and 

Embankment

458 CY 25.00 $11,450.00 20.00 $9,160.00 10.00 $4,580.00 26.50 $12,137.00 40.00 $18,320.00

22. 02100-20 Subgrade Stabilization With Crushed 

Rock Material

329 CY 45.00 $14,805.00 44.00 $14,476.00 30.00 $9,870.00 48.50 $15,956.50 50.00 $16,450.00

23. 02100-35 Geotextile 4,931.00 SY 2.00 $9,862.00 2.00 $9,862.00 1.25 $6,163.75 1.70 $8,382.70 1.85 $9,122.35

24. 02100-50 Granular Subbase, 6" 5,178.00 SY 6.40 $33,139.20 5.00 $25,890.00 5.50 $28,479.00 6.00 $31,068.00 6.85 $35,469.30

25. 02200-10 Trench Stabilization 14 CY 0.10 $1.40 70.00 $980.00 30.00 $420.00 55.50 $777.00 72.00 $1,008.00
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26. 02300-10 Sanitary Sewer Services 7 EA 3,000.00 $21,000.00 1,700.00 $11,900.00 1,500.00 $10,500.00 2,900.00 $20,300.00 6,000.00 $42,000.00

27. 02400-01 RCP Storm Sewer, 15" 117 LF 57.00 $6,669.00 55.00 $6,435.00 65.00 $7,605.00 75.00 $8,775.00 74.75 $8,745.75

28. 02400-01 RCP Storm Sewer, 30" 446 LF 85.00 $37,910.00 77.00 $34,342.00 85.00 $37,910.00 90.50 $40,363.00 82.65 $36,861.90

29. 02400-01 RCP Storm Sewer, 36" 220 LF 120.00 $26,400.00 92.00 $20,240.00 95.00 $20,900.00 111.00 $24,420.00 95.85 $21,087.00

30. 02400-10 Subdrain, 6" 1,693.00 LF 10.00 $16,930.00 9.50 $16,083.50 10.50 $17,776.50 15.00 $25,395.00 12.25 $20,739.25

31. 02400-13 Subdrain Cleanout 3 EA 810.00 $2,430.00 850.00 $2,550.00 650.00 $1,950.00 1,100.00 $3,300.00 685.00 $2,055.00

32. 02400-40 Storm Sewer Manholes, 5' Dia 1 EA 3,250.00 $3,250.00 3,900.00 $3,900.00 3,800.00 $3,800.00 3,400.00 $3,400.00 2,350.00 $2,350.00

33. 02400-40 Storm Sewer Manholes (Top Only) 1 EA 2,200.00 $2,200.00 2,000.00 $2,000.00 1,600.00 $1,600.00 1,800.00 $1,800.00 3,150.00 $3,150.00

34. 02400-50 Storm Sewer Intake, RA-5 5 EA 3,000.00 $15,000.00 3,000.00 $15,000.00 3,950.00 $19,750.00 4,000.00 $20,000.00 4,500.00 $22,500.00

35. 02400-50 Storm Sewer Intake, Curb and Apron 

Double Unit

3 EA 2,800.00 $8,400.00 3,000.00 $9,000.00 3,750.00 $11,250.00 3,600.00 $10,800.00 3,250.00 $9,750.00

36. 02400-50 Storm Sewer Intake, SW-510 2 EA 3,250.00 $6,500.00 3,200.00 $6,400.00 4,200.00 $8,400.00 4,300.00 $8,600.00 4,985.00 $9,970.00

37. 02400-60 Connection to Existing Storm Sewer 

Structures

3 EA 500.00 $1,500.00 390.00 $1,170.00 425.00 $1,275.00 524.00 $1,572.00 550.00 $1,650.00

38. 02500-01 Water Main, Trenched (8" Class 52 

DIP)

221 LF 57.00 $12,597.00 44.00 $9,724.00 80.00 $17,680.00 54.00 $11,934.00 93.50 $20,663.50

39. 02500-01 Water Main, Trenched (12" Class 52 

DIP)

1,214.00 LF 72.00 $87,408.00 55.00 $66,770.00 100.00 $121,400.00 67.00 $81,338.00 83.00 $100,762.00

40. 02500-01 Water Main, Trenched (12" Class 55 

DIP with Lock Joints)

80 LF 165.00 $13,200.00 100.00 $8,000.00 125.00 $10,000.00 125.00 $10,000.00 178.50 $14,280.00

41. 02500-10 Tapping Sleeve, 12" (Owner-Supplied) 1 EA 2,000.00 $2,000.00 1,300.00 $1,300.00 500.00 $500.00 3,000.00 $3,000.00 1,700.00 $1,700.00

42. 02500-11 Tapping Valve and Box, 12" (Owner-

Supplied)

1 EA 500.00 $500.00 1,300.00 $1,300.00 600.00 $600.00 1,600.00 $1,600.00 1,850.00 $1,850.00

43. 02500-21 Installation of Owner-Supplied Valve 

and Box, 8"

4 EA 650.00 $2,600.00 300.00 $1,200.00 600.00 $2,400.00 626.00 $2,504.00 785.00 $3,140.00

44 02500-21 Installation of Owner-Supplied Valve 

and Box, 12"

6 EA 650.00 $3,900.00 350.00 $2,100.00 700.00 $4,200.00 703.00 $4,218.00 865.00 $5,190.00

45. 02500-30 Fittings for Water Distribution System 2,175.00 LB 4.00 $8,700.00 7.00 $15,225.00 2.50 $5,437.50 9.80 $21,315.00 9.50 $20,662.50

46. 02500-31 Temporary Blow-Off Assemblies 3 EA 600.00 $1,800.00 750.00 $2,250.00 400.00 $1,200.00 785.00 $2,355.00 600.00 $1,800.00

47. 02500-32 Install/Remove Temporary Flushing 

Hydrant (Owner-Supplied)

2 EA 1,600.00 $3,200.00 1,000.00 $2,000.00 600.00 $1,200.00 1,200.00 $2,400.00 835.00 $1,670.00

48. 02500-40 Water Services (1" Copper) - Short 

Side

11 EA 1,100.00 $12,100.00 1,150.00 $12,650.00 1,100.00 $12,100.00 1,400.00 $15,400.00 1,125.00 $12,375.00

49. 02500-40 Water Services (1" Copper) - Long 

Side

11 EA 1,850.00 $20,350.00 2,100.00 $23,100.00 1,500.00 $16,500.00 3,100.00 $34,100.00 2,750.00 $30,250.00
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50. 02500-51 Install Fire Hydrant 3 EA 1,250.00 $3,750.00 1,300.00 $3,900.00 650.00 $1,950.00 1,300.00 $3,900.00 1,350.00 $4,050.00

51. 02500-60 Disinfection and Hydrostatic Testing 1 LS 100.00 $100.00 500.00 $500.00 100.00 $100.00 750.00 $750.00 5,500.00 $5,500.00

52. 02600-25 Manhole Adjustment, Minor 6 EA 1,200.00 $7,200.00 758.00 $4,548.00 550.00 $3,300.00 1,000.00 $6,000.00 850.00 $5,100.00

53. 02600-26 Manhole Adjustment, Major 1 EA 2,200.00 $2,200.00 2,500.00 $2,500.00 950.00 $950.00 2,600.00 $2,600.00 1,850.00 $1,850.00

54. 02700-01 Portland Cement Concrete Pavement, 

7 In.

4,458.00 SY 31.80 $141,764.40 33.00 $147,114.00 33.00 $147,114.00 34.50 $153,801.00 36.00 $160,488.00

55. 02700-20 Portland Cement Concrete Driveway, 

5 In.

688 SY 37.90 $26,075.20 38.50 $26,488.00 35.00 $24,080.00 37.50 $25,800.00 32.12 $22,098.56

56. 02700-70 Portland Cement Concrete Sidewalk, 

4 In.

1,038.00 SY 34.20 $35,499.60 31.00 $32,178.00 35.00 $36,330.00 35.50 $36,849.00 38.00 $39,444.00

57. 02700-75 Portland Cement Concrete Sidewalk 

Ramp

80 SY 35.00 $2,800.00 130.00 $10,400.00 95.00 $7,600.00 105.00 $8,400.00 200.00 $16,000.00

58. 02800-10 Hot Mix Asphalt Concrete, 

Miscellaneous

10 TON 130.00 $1,300.00 250.00 $2,500.00 250.00 $2,500.00 295.00 $2,950.00 185.00 $1,850.00

59. 02800-40 Temporary Aggregate Surfacing 220 TON 20.00 $4,400.00 19.00 $4,180.00 16.50 $3,630.00 26.00 $5,720.00 19.25 $4,235.00

60. 02900-02 Soil Restoration, 8" 3,406.00 SY 7.60 $25,885.60 5.00 $17,030.00 2.50 $8,515.00 8.15 $27,758.90 7.25 $24,693.50

61. 02910-01 Plantings 1 LS 2,850.00 $2,850.00 6,300.00 $6,300.00 4,000.00 $4,000.00 6,500.00 $6,500.00 6,200.00 $6,200.00

62. 02910-10 Tree Protection During Construction 1 LS 200.00 $200.00 250.00 $250.00 50.00 $50.00 1,000.00 $1,000.00 1,250.00 $1,250.00

63. 02905-20 Sodding 307 SQ 54.00 $16,578.00 52.00 $15,964.00 75.00 $23,025.00 53.60 $16,455.20 90.00 $27,630.00

64. 02960-01 Perforated Square Steel Tube Posts 6 EA 155.00 $930.00 155.00 $930.00 155.00 $930.00 160.00 $960.00 185.00 $1,110.00

65. 02960-05 Signs, Sheet Aluminum 94 SF 14.50 $1,363.00 14.50 $1,363.00 14.50 $1,363.00 15.00 $1,410.00 17.00 $1,598.00

66. 02960-06 Remove and Reinstall Existing Signs 

with New Posts

2 EA 120.00 $240.00 120.00 $240.00 120.00 $240.00 125.00 $250.00 145.00 $290.00

$739,706.40 $748,427.50 $851,394.82 $956,639.80 $960,346.36
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$80,610.00 $80,610.00 $110,000.00 $110,000.00 76,072.86 $76,072.86

7,200.00 $7,200.00 9,000.00 $9,000.00 8,871.43 $8,871.43

1,200.00 $1,200.00 1,080.00 $1,080.00 825.71 $825.71

1,400.00 $1,400.00 740.00 $740.00 1,277.14 $1,277.14

1,200.00 $1,200.00 1,200.00 $1,200.00 1,064.29 $1,064.29

5,270.00 $5,270.00 5,270.00 $5,270.00 5,480.00 $5,480.00

37.50 $20,737.50 46.00 $25,438.00 28.93 $15,998.29

33.15 $6,762.60 39.00 $7,956.00 25.67 $5,235.81

2,000.00 $2,000.00 500.00 $500.00 1,457.14 $1,457.14

100.00 $2,000.00 100.00 $2,000.00 78.00 $1,560.00

2,200.00 $1,980.00 3,250.00 $2,925.00 2,157.86 $1,942.07

4,500.00 $4,500.00 2,150.00 $2,150.00 2,271.43 $2,271.43

15.00 $79,905.00 8.00 $42,616.00 7.74 $41,208.15

1,500.00 $9,000.00 500.00 $3,000.00 623.43 $3,740.57

7.00 $5,824.00 7.50 $6,240.00 7.51 $6,251.89

700.00 $2,380.00 350.00 $1,190.00 317.86 $1,080.71

24,500.00 $24,500.00 6,900.00 $6,900.00 6,607.14 $6,607.14

2,000.00 $4,000.00 1,000.00 $2,000.00 974.43 $1,948.86

750.00 $3,750.00 850.00 $4,250.00 667.29 $3,336.43

150.00 $1,350.00 140.00 $1,260.00 86.71 $780.43

38.00 $17,404.00 34.00 $15,572.00 27.64 $12,660.43

45.00 $14,805.00 44.00 $14,476.00 43.79 $14,405.50

2.00 $9,862.00 2.50 $12,327.50 1.90 $9,368.90

6.00 $31,068.00 7.00 $36,246.00 6.11 $31,622.79

60.00 $840.00 52.00 $728.00 48.51 $679.20
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3,000.00 $21,000.00 3,500.00 $24,500.00 3,085.71 $21,600.00

90.00 $10,530.00 65.00 $7,605.00 68.82 $8,052.11

114.00 $50,844.00 103.00 $45,938.00 91.02 $40,595.56

126.00 $27,720.00 127.00 $27,940.00 109.55 $24,101.00

18.00 $30,474.00 14.00 $23,702.00 12.75 $21,585.75

900.00 $2,700.00 400.00 $1,200.00 770.71 $2,312.14

4,350.00 $4,350.00 5,000.00 $5,000.00 3,721.43 $3,721.43

1,750.00 $1,750.00 1,600.00 $1,600.00 2,014.29 $2,014.29

4,500.00 $22,500.00 5,950.00 $29,750.00 4,128.57 $20,642.86

3,000.00 $9,000.00 4,400.00 $13,200.00 3,400.00 $10,200.00

5,500.00 $11,000.00 7,600.00 $15,200.00 4,719.29 $9,438.57

800.00 $2,400.00 1,000.00 $3,000.00 598.43 $1,795.29

54.50 $12,044.50 56.00 $12,376.00 62.71 $13,859.86

59.50 $72,233.00 66.00 $80,124.00 71.79 $87,147.86

302.50 $24,200.00 300.00 $24,000.00 185.14 $14,811.43

1,500.00 $1,500.00 2,600.00 $2,600.00 1,800.00 $1,800.00

750.00 $750.00 500.00 $500.00 1,014.29 $1,014.29

750.00 $3,000.00 306.00 $1,224.00 573.86 $2,295.43

1,250.00 $7,500.00 450.00 $2,700.00 709.71 $4,258.29

3.00 $6,525.00 8.50 $18,487.50 6.33 $13,764.64

1,000.00 $3,000.00 450.00 $1,350.00 655.00 $1,965.00

1,000.00 $2,000.00 450.00 $900.00 955.00 $1,910.00

1,500.00 $16,500.00 1,250.00 $13,750.00 1,232.14 $13,553.57

1,800.00 $19,800.00 3,150.00 $34,650.00 2,321.43 $25,535.71
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2,000.00 $6,000.00 1,500.00 $4,500.00 1,335.71 $4,007.14

2,500.00 $2,500.00 1,800.00 $1,800.00 1,607.14 $1,607.14

1,500.00 $9,000.00 1,000.00 $6,000.00 979.71 $5,878.29

2,750.00 $2,750.00 2,500.00 $2,500.00 2,192.86 $2,192.86

32.00 $142,656.00 32.00 $142,656.00 33.19 $147,941.91

35.00 $24,080.00 35.00 $24,080.00 35.86 $24,671.68

33.15 $34,409.70 33.15 $34,409.70 34.29 $35,588.57

98.00 $7,840.00 98.00 $7,840.00 108.71 $8,697.14

250.00 $2,500.00 250.00 $2,500.00 230.00 $2,300.00

25.00 $5,500.00 24.00 $5,280.00 21.39 $4,706.43

4.00 $13,624.00 6.00 $20,436.00 5.79 $19,706.14

6,300.00 $6,300.00 6,300.00 $6,300.00 5,492.86 $5,492.86

2,700.00 $2,700.00 2,400.00 $2,400.00 1,121.43 $1,121.43

52.00 $15,964.00 80.00 $24,560.00 65.23 $20,025.17

155.00 $930.00 155.00 $930.00 160.00 $960.00

14.50 $1,363.00 14.50 $1,363.00 14.93 $1,403.29

120.00 $240.00 120.00 $240.00 124.29 $248.57

$981,225.30 $994,155.70 $890,270.87
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