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1. 01100-01 Mobilization 1 LS $45,000.00 $45,000.00 $55,700.00 $55,700.00 $300,000.00 $300,000.00 $100,000.00 $100,000.00 $82,500.00 $82,500.00 $150,000.00 $150,000.00 122,200.00 $122,200.00

2. 01100-10 Construction Survey 1 LS 9,100.00 $9,100.00 12,300.00 $12,300.00 9,000.00 $9,000.00 9,100.00 $9,100.00 11,500.00 $11,500.00 12,295.00 $12,295.00 10,549.17 $10,549.17

3. 01110-01 Trench Compaction Testing 1 LS 500.00 $500.00 1,200.00 $1,200.00 50.00 $50.00 1,200.00 $1,200.00 1,275.00 $1,275.00 1,680.00 $1,680.00 984.17 $984.17

4. 01110-02 Subgrade and Subbase Compaction 

Testing 

1 LS 2,500.00 $2,500.00 1,900.00 $1,900.00 500.00 $500.00 1,200.00 $1,200.00 2,065.00 $2,065.00 1,340.00 $1,340.00 1,584.17 $1,584.17

5. 01110-03 Concrete Maturity Testing for PCC 

Pavement

1 LS 1,100.00 $1,100.00 1,200.00 $1,200.00 500.00 $500.00 1,100.00 $1,100.00 1,550.00 $1,550.00 1,100.00 $1,100.00 1,091.67 $1,091.67

6. 01200-01 Traffic Control 1 LS 14,700.00 $14,700.00 15,700.00 $15,700.00 12,000.00 $12,000.00 14,700.00 $14,700.00 16,500.00 $16,500.00 14,700.00 $14,700.00 14,716.67 $14,716.67

7. 01300-01 Temporary Erosion and Sediment 

Control

1 LS 1,000.00 $1,000.00 2,400.00 $2,400.00 100.00 $100.00 18,000.00 $18,000.00 3,975.00 $3,975.00 500.00 $500.00 4,329.17 $4,329.17

8. 01300-12 Filter Socks at Storm Sewer 

Structures

64 EA 75.00 $4,800.00 94.50 $6,048.00 30.00 $1,920.00 95.00 $6,080.00 62.00 $3,968.00 120.00 $7,680.00 79.42 $5,082.67

9. 01400-01 Clearing and Grubbing 472 UNIT 1.00 $472.00 8.00 $3,776.00 15.00 $7,080.00 8.70 $4,106.40 15.75 $7,434.00 6.50 $3,068.00 9.16 $4,322.73

10. 01400-10 Removal of Existing Pavements, 

Driveways, Curb and Gutter

7,757 SY 8.40 $65,158.80 8.20 $63,607.40 5.00 $38,785.00 7.80 $60,504.60 7.00 $54,299.00 8.00 $62,056.00 7.40 $57,401.80

11. 01400-11 Removal of Existing Sidewalk 355 SY 14.00 $4,970.00 11.50 $4,082.50 5.00 $1,775.00 5.45 $1,934.75 21.75 $7,721.25 10.00 $3,550.00 11.28 $4,005.58

12. 01400-21 Milling of HMA Pavement, 2" 82 SY 16.00 $1,312.00 17.00 $1,394.00 16.00 $1,312.00 16.00 $1,312.00 17.50 $1,435.00 16.00 $1,312.00 16.42 $1,346.17

13. 01400-40 Removal of Storm Sewer Structures 4 EA 250.00 $1,000.00 614.00 $2,456.00 250.00 $1,000.00 922.00 $3,688.00 750.00 $3,000.00 900.00 $3,600.00 614.33 $2,457.33

14. 01400-41 Removal of Storm Sewer 72 LF 6.00 $432.00 10.00 $720.00 10.00 $720.00 43.80 $3,153.60 18.50 $1,332.00 30.00 $2,160.00 19.72 $1,419.60

15. 01400-43 Removal of Sanitary Sewer Pipe 38 LF 4.00 $152.00 31.50 $1,197.00 3.00 $114.00 11.50 $437.00 41.25 $1,567.50 115.00 $4,370.00 34.38 $1,306.25

16. 01400-51 Abandonment of 18" Storm Sewer 

Pipe with Flowable Mortar

3 CY 200.00 $600.00 211.00 $633.00 120.00 $360.00 276.00 $828.00 300.00 $900.00 600.00 $1,800.00 284.50 $853.50

17. 01400-80 Sign Removal 20 EA 50.00 $1,000.00 18.50 $370.00 30.00 $600.00 200.00 $4,000.00 64.75 $1,295.00 55.00 $1,100.00 69.71 $1,394.17

18. 02000-01 Unclassified Excavation and 

Embankment

3,055 CY 15.80 $48,269.00 12.00 $36,660.00 7.00 $21,385.00 10.70 $32,688.50 14.85 $45,366.75 22.00 $67,210.00 13.73 $41,929.88

19. 02100-20 Subgrade Stabilization With Crushed 

Rock Material, Macadam Stone 9"

1,473 CY 31.00 $45,663.00 42.00 $61,866.00 24.50 $36,088.50 41.90 $61,718.70 36.00 $53,028.00 43.00 $63,339.00 36.40 $53,617.20

20. 02100-30 Engineering Fabric for Subgrade 

Stabilization, Geogrid

5,889 SY 2.00 $11,778.00 3.50 $20,611.50 1.25 $7,361.25 1.85 $10,894.65 1.75 $10,305.75 2.00 $11,778.00 2.06 $12,121.53

21. 02100-50 Granular Subbase, 6" 6,542 SY 7.50 $49,065.00 6.60 $43,177.20 6.00 $39,252.00 7.35 $48,083.70 6.85 $44,812.70 8.00 $52,336.00 7.05 $46,121.10

22. 02200-10 Trench Stabilization 71 CY 10.00 $710.00 76.50 $5,431.50 24.00 $1,704.00 35.50 $2,520.50 62.50 $4,437.50 33.00 $2,343.00 40.25 $2,857.75

23. 02300-01 Sanitary Sewer Gravity Main, 8" 38 LF 175.00 $6,650.00 197.00 $7,486.00 80.00 $3,040.00 112.00 $4,256.00 200.00 $7,600.00 250.00 $9,500.00 169.00 $6,422.00

24. 02400-01 Storm Sewer, 15" RCP 519 LF 60.00 $31,140.00 54.50 $28,285.50 65.00 $33,735.00 62.00 $32,178.00 71.00 $36,849.00 60.00 $31,140.00 62.08 $32,221.25

25. 02400-01 Storm Sewer, 18" RCP 1,113 LF 60.00 $66,780.00 50.00 $55,650.00 70.00 $77,910.00 55.00 $61,215.00 64.50 $71,788.50 55.00 $61,215.00 59.08 $65,759.75

26. 02400-01 Storm Sewer, 24" RCP 795 LF 75.00 $59,625.00 60.00 $47,700.00 80.00 $63,600.00 65.00 $51,675.00 70.50 $56,047.50 69.00 $54,855.00 69.92 $55,583.75

27. 02400-01 Storm Sewer, 24" Equivalent Arch 

Pipe, Class IV

224 LF 94.00 $21,056.00 76.00 $17,024.00 100.00 $22,400.00 84.00 $18,816.00 91.00 $20,384.00 92.00 $20,608.00 89.50 $20,048.00

28. 02400-01 Storm Sewer, 36" Equivalent Arch 

Pipe, Class IV

216 LF 132.00 $28,512.00 112.00 $24,192.00 132.00 $28,512.00 130.00 $28,080.00 149.50 $32,292.00 149.00 $32,184.00 134.08 $28,962.00

02400-10 Subdrain, 6" 1,940 LF 12.00 $23,280.00 13.50 $26,190.00 10.00 $19,400.00 16.00 $31,040.00 14.25 $27,645.00 10.50 $20,370.00 12.71 $24,654.17
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02400-13 Subdrain Cleanouts 6 EA 725.00 $4,350.00 1,000.00 $6,000.00 750.00 $4,500.00 783.00 $4,698.00 1,000.00 $6,000.00 400.00 $2,400.00 776.33 $4,658.00

02400-40 Storm Sewer Manhole, 48" 2 EA 2,700.00 $5,400.00 2,500.00 $5,000.00 3,000.00 $6,000.00 3,028.00 $6,056.00 2,750.00 $5,500.00 3,500.00 $7,000.00 2,913.00 $5,826.00

02400-40 Storm Sewer Manhole, 60" 1 EA 3,400.00 $3,400.00 3,700.00 $3,700.00 4,200.00 $4,200.00 4,116.00 $4,116.00 3,850.00 $3,850.00 5,000.00 $5,000.00 4,044.33 $4,044.33

02400-40 Storm Sewer Manhole, 72" 1 EA 3,900.00 $3,900.00 5,800.00 $5,800.00 6,100.00 $6,100.00 4,082.00 $4,082.00 6,250.00 $6,250.00 5,500.00 $5,500.00 5,272.00 $5,272.00

02400-50 Storm Sewer Intake, Curb and Apron 

Intake Single Unit

7 EA 2,025.00 $14,175.00 3,300.00 $23,100.00 2,800.00 $19,600.00 3,195.00 $22,365.00 2,575.00 $18,025.00 4,000.00 $28,000.00 2,982.50 $20,877.50

02400-50 Storm Sewer Intake, Curb and Apron 

Intake Double Unit

14 EA 2,750.00 $38,500.00 3,900.00 $54,600.00 3,560.00 $49,840.00 4,294.00 $60,116.00 3,575.00 $50,050.00 4,150.00 $58,100.00 3,704.83 $51,867.67

02400-50 Storm Sewer Intake, SUDAS SW-503 4 EA 3,200.00 $12,800.00 5,100.00 $20,400.00 3,700.00 $14,800.00 4,697.00 $18,788.00 3,800.00 $15,200.00 4,650.00 $18,600.00 4,191.17 $16,764.67

02400-50 Storm Sewer Intake, SUDAS SW-506 2 EA 3,425.00 $6,850.00 7,100.00 $14,200.00 4,200.00 $8,400.00 6,317.00 $12,634.00 4,250.00 $8,500.00 5,350.00 $10,700.00 5,107.00 $10,214.00

02400-50 Storm Sewer Intake, SUDAS SW-508 2 EA 3,400.00 $6,800.00 5,800.00 $11,600.00 3,600.00 $7,200.00 6,857.00 $13,714.00 4,000.00 $8,000.00 4,600.00 $9,200.00 4,709.50 $9,419.00

02400-60 Connection to New Storm Sewer 

Structure, 2"

3 EA 200.00 $600.00 315.00 $945.00 100.00 $300.00 1,433.00 $4,299.00 450.00 $1,350.00 850.00 $2,550.00 558.00 $1,674.00

02400-60 Connection to New Storm Sewer 

Structure, 6"

3 EA 200.00 $600.00 399.00 $1,197.00 150.00 $450.00 1,022.00 $3,066.00 450.00 $1,350.00 900.00 $2,700.00 520.17 $1,560.50

02600-25 Manhole Adjustment, Minor 3 EA 800.00 $2,400.00 651.00 $1,953.00 500.00 $1,500.00 915.50 $2,746.50 885.00 $2,655.00 1,050.00 $3,150.00 800.25 $2,400.75

02600-26 Manhole Adjustment, Major 3 EA 2,000.00 $6,000.00 1,600.00 $4,800.00 1,000.00 $3,000.00 1,319.00 $3,957.00 1,400.00 $4,200.00 2,400.00 $7,200.00 1,619.83 $4,859.50

02700-01 Portland Cement Concrete 

Pavement, Non-Reinforced, 7"

958 SY 41.00 $39,278.00 43.50 $41,673.00 41.00 $39,278.00 43.60 $41,768.80 45.25 $43,349.50 41.00 $39,278.00 42.56 $40,770.88

02700-01 Portland Cement Concrete 

Pavement, Non-Reinforced, 10"

4,931 SY 48.40 $238,660.40 51.50 $253,946.50 48.40 $238,660.40 48.40 $238,660.40 48.85 $240,879.35 48.40 $238,660.40 48.99 $241,577.91

02700-20 Portland Cement Concrete Driveway, 

5 In.

903 SY 36.30 $32,778.90 38.50 $34,765.50 36.30 $32,778.90 42.00 $37,926.00 39.25 $35,442.75 36.30 $32,778.90 38.11 $34,411.83

02700-60 Portland Cement Concrete Curb & 

Gutter, 5'

1,722 LF 29.10 $50,110.20 31.00 $53,382.00 29.10 $50,110.20 41.50 $71,463.00 26.50 $45,633.00 29.10 $50,110.20 31.05 $53,468.10

02700-70 Portland Cement Concrete Sidewalk, 

4"

210 SY 34.00 $7,140.00 36.00 $7,560.00 34.00 $7,140.00 49.40 $10,374.00 43.00 $9,030.00 34.00 $7,140.00 38.40 $8,064.00

02700-71 Combined Retaining Wall & PCC 

Sidewalk, 6"

20 SY 75.00 $1,500.00 224.00 $4,480.00 120.00 $2,400.00 250.00 $5,000.00 201.50 $4,030.00 150.00 $3,000.00 170.08 $3,401.67

02700-75 Portland Cement Concrete Sidewalk 

Ramp

257 SY 70.00 $17,990.00 74.50 $19,146.50 70.00 $17,990.00 81.30 $20,894.10 65.00 $16,705.00 70.00 $17,990.00 71.80 $18,452.60

02750-40 Hot Mix Asphalt Pavement Repair, 6", 

1M S3/8 & 1M S1/2 & PG 58-28

228 SY 43.00 $9,804.00 46.00 $10,488.00 43.00 $9,804.00 58.10 $13,246.80 48.00 $10,944.00 43.00 $9,804.00 46.85 $10,681.80

02750-50 Hot Mix Asphalt Overlay, 2", 

Transition

9 Ton 128.00 $1,152.00 136.00 $1,224.00 128.00 $1,152.00 128.00 $1,152.00 146.00 $1,314.00 128.00 $1,152.00 132.33 $1,191.00

02750-50 Hot Mix Asphalt Overlay, 2" Surface 

Course 1M S1/2, PG 58-28

91 Ton 99.00 $9,009.00 106.00 $9,646.00 99.00 $9,009.00 99.00 $9,009.00 108.00 $9,828.00 99.00 $9,009.00 101.67 $9,251.67

02750-50 Hot Mix Asphalt Overlay, 2" Leveling 

Course, 1M S3/8 PG 58-28

91 Ton 99.00 $9,009.00 106.00 $9,646.00 99.00 $9,009.00 99.00 $9,009.00 108.00 $9,828.00 99.00 $9,009.00 101.67 $9,251.67

02800-40 Aggregate Surfacing, Driveways 489 Ton 20.00 $9,780.00 22.00 $10,758.00 15.00 $7,335.00 18.80 $9,193.20 21.25 $10,391.25 21.00 $10,269.00 19.68 $9,621.08

BID TAB WEBSITE 3012120-05 Page 2 of 3



Rathje Construction Co.

Marion, IA

Pirc-Tobin Constructon

Alburnett, IA

Ricklefs Excavating, Ltd.

Anamosa, IA

Dave Schmitt Construction

Cedar Rapids, IA

Eastern Iowa Excavating & 

Concrete, LLC

Cascade, IA

SULZCO, LLC

Muscatine, IA Bid Average

ITEM 

NO.

STD 

ITEM NO.

DESCRIPTION EST. 

QTY.

UNIT UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

West Post Road NW from Gordon Avenue NW to Plainview Drive NW Roadway Reconstruction

CONTRACT NO. 3012120-05

CITY OF CEDAR RAPIDS PUBLIC WORKS DEPARTMENT

6/1/2016

02800-90 Composite Pavement Repair, 9" 44 SY 150.00 $6,600.00 88.50 $3,894.00 85.00 $3,740.00 110.00 $4,840.00 83.50 $3,674.00 83.00 $3,652.00 100.00 $4,400.00

02850-23 Pavement Symbols, Preformed 

Thermoplastic

18 EA 270.00 $4,860.00 293.00 $5,274.00 275.00 $4,950.00 275.00 $4,950.00 32.00 $576.00 300.00 $5,400.00 240.83 $4,335.00

02900-02 Soil Quality Restoration, 8" 4,675 SY 6.50 $30,387.50 8.50 $39,737.50 2.00 $9,350.00 4.95 $23,141.25 18.85 $88,123.75 6.00 $28,050.00 7.80 $36,465.00

02905-20 Sodding 464 SQ 54.00 $25,056.00 57.50 $26,680.00 65.00 $30,160.00 95.00 $44,080.00 105.00 $48,720.00 95.00 $44,080.00 78.58 $36,462.67

02910-01 Plantings 29 EA 450.00 $13,050.00 318.00 $9,222.00 200.00 $5,800.00 625.00 $18,125.00 650.00 $18,850.00 625.00 $18,125.00 478.00 $13,862.00

02910-10 Tree Protection During Construction 1 LS 25.00 $25.00 2,500.00 $2,500.00 100.00 $100.00 1,016.00 $1,016.00 2,300.00 $2,300.00 2,400.00 $2,400.00 1,390.17 $1,390.17

02960-01 Perforated Square Steel Tube Posts 25 EA 130.00 $3,250.00 139.00 $3,475.00 130.00 $3,250.00 130.00 $3,250.00 150.00 $3,750.00 130.00 $3,250.00 134.83 $3,370.83

02960-05 Signs, Sheet Aluminum 256 SF 13.50 $3,456.00 14.50 $3,712.00 13.50 $3,456.00 13.50 $3,456.00 15.00 $3,840.00 13.50 $3,456.00 13.92 $3,562.67

02960-06 Remove and Reinstall Existing Signs 

With New Posts

7 EA 140.00 $980.00 149.00 $1,043.00 140.00 $980.00 140.00 $980.00 160.00 $1,120.00 140.00 $980.00 144.83 $1,013.83

$1,165,975.80 $1,254,505.60 $1,342,546.25 $1,346,682.45 $1,352,132.05 $1,396,882.50 $1,309,787.50
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