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1. 01100-01 Mobilization 1 LS $180,000.00 $180,000.00 $215,000.00 $215,000.00 $700,000.00 $700,000.00 365,000.00 $365,000.00

2. 01100-10 Construction Survey 1 LS 10,000.00 $10,000.00 13,300.00 $13,300.00 11,000.00 $11,000.00 11,433.33 $11,433.33

3. 01110-01 Trench Compaction Testing 1 LS 2,000.00 $2,000.00 1,500.00 $1,500.00 2,000.00 $2,000.00 1,833.33 $1,833.33

4. 01110-02 Subgrade and Subbase Compaction 

Testing

1 LS 2,500.00 $2,500.00 1,500.00 $1,500.00 200.00 $200.00 1,400.00 $1,400.00

5. 01110-03 Concrete Maturity Testing for PCC 

Pavement

1 LS 1,500.00 $1,500.00 1,100.00 $1,100.00 500.00 $500.00 1,033.33 $1,033.33

6. 01200-01 Traffic Control 1 LS 11,200.00 $11,200.00 11,900.00 $11,900.00 11,190.00 $11,190.00 11,430.00 $11,430.00

7. 01200-21 Temporary Roadway Surface, HMA 

and/or PCC, 6-inch Depth

38 SY 58.00 $2,204.00 30.00 $1,140.00 28.15 $1,069.70 38.72 $1,471.23

8. 01200-22 Temporary Roadway Surface, HMA 

and/or PCC, 4-inch Depth

267 SY 51.00 $13,617.00 27.50 $7,342.50 25.65 $6,848.55 34.72 $9,269.35

9. 01300-01 Temporary Erosion and Sediment 

Controls

1 LS 4,000.00 $4,000.00 4,300.00 $4,300.00 10.00 $10.00 2,770.00 $2,770.00

10. 01300-11 Filter sock 450 LF 2.25 $1,012.50 2.40 $1,080.00 2.25 $1,012.50 2.30 $1,035.00

11. 01300-12 Filter sock at storm sewer structures 38 EA 60.00 $2,280.00 64.00 $2,432.00 60.00 $2,280.00 61.33 $2,330.67

12. 01400-01 Clearing and Grubbing 1 LS 2,500.00 $2,500.00 2,300.00 $2,300.00 5,000.00 $5,000.00 3,266.67 $3,266.67

13. 01400-10 Removal of Existing Pavements, 

Driveways, Curb, and Gutter (*)

9981 SY 6.25 $62,381.25 8.60 $85,836.60 7.00 $69,867.00 7.28 $72,694.95

14. 01400-11 Removal of Existing Sidewalk (*) 789 SY 11.50 $9,073.50 16.00 $12,624.00 7.00 $5,523.00 11.50 $9,073.50

15. 01400-40 Removal of Storm Sewer Structures 25 EA 450.00 $11,250.00 1,200.00 $30,000.00 400.00 $10,000.00 683.33 $17,083.33

16. 01400-41 Removal of Storm Sewer and Culvert 

Pipe

1851 LF 18.00 $33,318.00 27.00 $49,977.00 5.00 $9,255.00 16.67 $30,850.00

17. 01400-42 Removal of  Sanitary Sewer 

Structures

2 EA 450.00 $900.00 1,400.00 $2,800.00 300.00 $600.00 716.67 $1,433.33

18. 01400-43 Removal of Sanitary Sewer Pipe 208 LF 3.00 $624.00 10.50 $2,184.00 3.00 $624.00 5.50 $1,144.00

19. 01400-50 Abandonment of  Storm and Sanitary 

Sewer Structures

2 EA 350.00 $700.00 619.00 $1,238.00 300.00 $600.00 423.00 $846.00

20. 01400-52 Abandonment of  Storm and Sanitary 

Sewer Pipes by Plugging

4 EA 100.00 $400.00 351.00 $1,404.00 200.00 $800.00 217.00 $868.00

21. 01400-55 Abandonment of Existing Water Main 1 LS 3,000.00 $3,000.00 5,900.00 $5,900.00 500.00 $500.00 3,133.33 $3,133.33

22. 01400-60 Removal of Fire Hydrant 2 EA 1,800.00 $3,600.00 405.00 $810.00 250.00 $500.00 818.33 $1,636.67

23. 01400-63 Removal of Valve Boxes 13 EA 350.00 $4,550.00 232.00 $3,016.00 35.00 $455.00 205.67 $2,673.67

24. 01400-80 Sign Removal 17 EA 50.00 $850.00 23.00 $391.00 50.00 $850.00 41.00 $697.00
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25. 02000-01 Unclassified Excavation and 

Embankment

2233 CY 21.00 $46,893.00 15.00 $33,495.00 20.00 $44,660.00 18.67 $41,682.67

26. 02100-35 Geotextile 9170 SY 2.00 $18,340.00 1.70 $15,589.00 1.35 $12,379.50 1.68 $15,436.17

27. 02100-40 Special Subgrade Treatment 300 CY 45.00 $13,500.00 46.00 $13,800.00 35.00 $10,500.00 42.00 $12,600.00

28. 02100-50 Granular Subbase, 6" (*) 9628 SY 8.00 $77,024.00 6.80 $65,470.40 6.90 $66,433.20 7.23 $69,642.53

29. 02200-10 Trench Stabilization 51 CY 40.00 $2,040.00 83.00 $4,233.00 33.00 $1,683.00 52.00 $2,652.00

30. 02300-01 Sanitary Sewer Gravity Main, 8" PVC, 

C900

350 LF 68.00 $23,800.00 94.50 $33,075.00 65.00 $22,750.00 75.83 $26,541.67

31. 02300-01 Sanitary Sewer Gravity Main, 12" 

PVC, C900

64 LF 115.00 $7,360.00 235.00 $15,040.00 200.00 $12,800.00 183.33 $11,733.33

32. 02300-01 Sanitary Sewer Gravity Main, 15" 

PVC, C900

28 LF 175.00 $4,900.00 401.00 $11,228.00 220.00 $6,160.00 265.33 $7,429.33

33. 02300-10 Sanitary Sewer Services, 4" 4 EA 2,500.00 $10,000.00 2,900.00 $11,600.00 1,300.00 $5,200.00 2,233.33 $8,933.33

34. 02300-12 Sanitary Sewer Service Reconnection 5 EA 650.00 $3,250.00 1,200.00 $6,000.00 500.00 $2,500.00 783.33 $3,916.67

35. 02300-31 Sanitary Sewer Manholes 48" 3 EA 5,000.00 $15,000.00 5,900.00 $17,700.00 4,350.00 $13,050.00 5,083.33 $15,250.00

36. 02300-40 Sanitary Sewer Point Repair 8" 2 EA 3,000.00 $6,000.00 750.00 $1,500.00 1,500.00 $3,000.00 1,750.00 $3,500.00

37. 02300-40 Sanitary Sewer Point Repair 15" 1 EA 5,000.00 $5,000.00 1,000.00 $1,000.00 2,500.00 $2,500.00 2,833.33 $2,833.33

38. 02300-50 Connection to Existing Sanitary Sewer 

Manhole

3 EA 800.00 $2,400.00 1,600.00 $4,800.00 400.00 $1,200.00 933.33 $2,800.00

39. 02300-61 Sanitary Sewer By-Pass Pumping 1 LS 100.00 $100.00 30,400.00 $30,400.00 1,000.00 $1,000.00 10,500.00 $10,500.00

40. 02400-01 Storm Sewer Main , 15" RCP 705 LF 85.00 $59,925.00 72.00 $50,760.00 70.00 $49,350.00 75.67 $53,345.00

41. 02400-01 Storm Sewer Main , 18" RCP 623 LF 82.00 $51,086.00 68.50 $42,675.50 80.00 $49,840.00 76.83 $47,867.17

42 02400-01 Storm Sewer Main , 30" RCP 118 LF 94.00 $11,092.00 87.50 $10,325.00 90.00 $10,620.00 90.50 $10,679.00

43. 02400-01 Storm Sewer Main , 36" RCP 359 LF 125.00 $44,875.00 103.00 $36,977.00 140.00 $50,260.00 122.67 $44,037.33

44. 02400-01 Storm Sewer Main , 42" RCP 54 LF 145.00 $7,830.00 142.00 $7,668.00 180.00 $9,720.00 155.67 $8,406.00

45. 02400-01 Storm Sewer Main , 48" RCP 767 LF 180.00 $138,060.00 180.00 $138,060.00 230.00 $176,410.00 196.67 $150,843.33

46. 02400-01 Storm Sewer Main , 54" RCP 180 LF 205.00 $36,900.00 287.00 $51,660.00 265.00 $47,700.00 252.33 $45,420.00

47. 02400-01 Storm Sewer Main , 72" RCAP 12 LF 470.00 $5,640.00 1,700.00 $20,400.00 375.00 $4,500.00 848.33 $10,180.00

48. 02400-01 Storm Sewer Main , 84" RCP 11 LF 630.00 $6,930.00 1,400.00 $15,400.00 400.00 $4,400.00 810.00 $8,910.00

49. 02400-10 Subdrain, 6" (*) 3661 LF 14.00 $51,254.00 13.00 $47,593.00 9.00 $32,949.00 12.00 $43,932.00

50. 02400-12 Subdrain Service Connections 5 EA 150.00 $750.00 306.00 $1,530.00 85.00 $425.00 180.33 $901.67

51. 02400-13 Subdrain Cleanouts 3 EA 700.00 $2,100.00 1,100.00 $3,300.00 700.00 $2,100.00 833.33 $2,500.00
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52. 02400-14 Subdrain Outlets DR-304 2 EA 225.00 $450.00 596.00 $1,192.00 300.00 $600.00 373.67 $747.33

53. 02400-20 Culvert Pipe, 18" RCAP 68 LF 87.00 $5,916.00 96.50 $6,562.00 40.00 $2,720.00 74.50 $5,066.00

54. 02400-30 Flared End Sections, 18" RCAP 2 EA 2,000.00 $4,000.00 1,700.00 $3,400.00 320.00 $640.00 1,340.00 $2,680.00

55. 02400-40 Storm Sewer Manhole, 48" 2 EA 3,250.00 $6,500.00 3,100.00 $6,200.00 3,500.00 $7,000.00 3,283.33 $6,566.67

56. 02400-40 Storm Sewer Manhole, 60" 1 EA 4,825.00 $4,825.00 4,700.00 $4,700.00 4,500.00 $4,500.00 4,675.00 $4,675.00

57. 02400-40 Storm Sewer Manhole, 72" 1 EA 6,050.00 $6,050.00 6,700.00 $6,700.00 5,800.00 $5,800.00 6,183.33 $6,183.33

58. 02400-40 Storm Sewer Manhole, 84" 2 EA 8,500.00 $17,000.00 9,200.00 $18,400.00 7,500.00 $15,000.00 8,400.00 $16,800.00

59. 02400-40 Storm Sewer Manhole, 96" 1 EA 11,000.00 $11,000.00 11,500.00 $11,500.00 12,000.00 $12,000.00 11,500.00 $11,500.00

60. 02400-40 Storm Sewer Manhole, Modified SW-

402

1 EA 10,500.00 $10,500.00 7,600.00 $7,600.00 13,000.00 $13,000.00 10,366.67 $10,366.67

61. 02400-50 Storm Sewer Intakes - Curb & Apron 

Intake - SW 501

11 EA 2,300.00 $25,300.00 3,300.00 $36,300.00 3,200.00 $35,200.00 2,933.33 $32,266.67

62. 02400-50 Storm Sewer Intakes - Curb & Apron 

Intake - SW - 505

15 EA 3,500.00 $52,500.00 4,500.00 $67,500.00 3,900.00 $58,500.00 3,966.67 $59,500.00

63. 02400-50 Storm Sewer Intakes - Curb & Apron 

Intake - Modified SW-506

1 EA 9,200.00 $9,200.00 7,100.00 $7,100.00 8,000.00 $8,000.00 8,100.00 $8,100.00

64. 02400-50 Storm Sewer Intakes - Curb & Apron 

Intake - Modified SW-505 Triple 

Intake

6 EA 7,000.00 $42,000.00 5,500.00 $33,000.00 7,000.00 $42,000.00 6,500.00 $39,000.00

65. 02400-50 Storm Sewer Intakes - Curb & Apron 

Intake - Modified SW-506 Triple 

Intake 

1 EA 10,500.00 $10,500.00 7,700.00 $7,700.00 8,800.00 $8,800.00 9,000.00 $9,000.00

66. 02400-50 Storm Sewer Intakes - Curb & Apron 

Intake - Special Triple Intake

3 EA 21,500.00 $64,500.00 20,700.00 $62,100.00 16,250.00 $48,750.00 19,483.33 $58,450.00

67. 02400-50 Storm Sewer Intakes - SW-513 1 EA 3,200.00 $3,200.00 3,100.00 $3,100.00 4,200.00 $4,200.00 3,500.00 $3,500.00

68. 02400-50 Storm Sewer Intakes - Modified SW-

513

1 EA 4,500.00 $4,500.00 4,800.00 $4,800.00 7,580.00 $7,580.00 5,626.67 $5,626.67

69. 02400-60 Connection to Existing Storm Sewer 

Structure

1 EA 350.00 $350.00 549.00 $549.00 500.00 $500.00 466.33 $466.33

70. 02500-01 Water Main, Trenched (8", Class 52 

DIP)

2100 LF 60.00 $126,000.00 88.50 $185,850.00 78.00 $163,800.00 75.50 $158,550.00

71. 02500-01 Water Main, Trenched (8", Class 55 

Lock Joint)

434 LF 78.00 $33,852.00 108.00 $46,872.00 105.00 $45,570.00 97.00 $42,098.00

72. 02500-01 Water Main, Trenched (12", Class 52 

DIP)

74 LF 90.00 $6,660.00 108.00 $7,992.00 98.00 $7,252.00 98.67 $7,301.33

73. 02500-01 Water Main, Trenchless (8", Class 52 

DIP)

50 LF 300.00 $15,000.00 108.00 $5,400.00 150.00 $7,500.00 186.00 $9,300.00

BID TAB WEBSITE 3012127-02 Page 3 of 5



Rathje Construction 

Company

Marion, IA

Pirc-Tobin Construction, Inc.

Alburnett, IA 

Ricklefs Excavating, Ltd.

Anamosa, IA Bid Average

ITEM 

NO.

STD 

ITEM NO.

DESCRIPTION EST. QTY. UNIT UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

14th Avenue SE From 36th Street to 42nd Street Roadway and Utility Improvements

CONTRACT NO. 3012127-02

CITY OF CEDAR RAPIDS PUBLIC WORKS DEPARTMENT

6/29/2016

74. 02500-21 Installation of Owner-Supplied Valves 

and Boxes, 6"

1 EA 850.00 $850.00 712.00 $712.00 500.00 $500.00 687.33 $687.33

75. 02500-21 Installation of Owner-Supplied Valves 

and Boxes, 8"

21 EA 850.00 $17,850.00 737.00 $15,477.00 640.00 $13,440.00 742.33 $15,589.00

76. 02500-21 Installation of Owner-Supplied Valves 

and Boxes, 12"

2 EA 850.00 $1,700.00 913.00 $1,826.00 750.00 $1,500.00 837.67 $1,675.33

77. 02500-30 Fittings for Water Distribution System 

(*)

6668 LB 7.00 $46,676.00 6.40 $42,675.20 2.25 $15,003.00 5.22 $34,784.73

78. 02500-31 Temporary Blow-offs 4 EA 600.00 $2,400.00 1,300.00 $5,200.00 450.00 $1,800.00 783.33 $3,133.33

79. 02500-40 Water Service (1" Copper), Short Side 18 EA 1,200.00 $21,600.00 1,400.00 $25,200.00 720.00 $12,960.00 1,106.67 $19,920.00

80. 02500-40 Water Service (1" Copper), Long Side 16 EA 2,200.00 $35,200.00 3,600.00 $57,600.00 1,300.00 $20,800.00 2,366.67 $37,866.67

81. 02500-51 Install Fire Hydrant, Owner Supplied 5 EA 1,500.00 $7,500.00 1,200.00 $6,000.00 800.00 $4,000.00 1,166.67 $5,833.33

82. 02500-52 Air Release Assemblies 2 EA 700.00 $1,400.00 1,300.00 $2,600.00 500.00 $1,000.00 833.33 $1,666.67

83. 02500-60 Disinfection and Hydrostatic Testing 1 LS 100.00 $100.00 1,300.00 $1,300.00 100.00 $100.00 500.00 $500.00

84. 02600-01 Revetment 25 SY 50.00 $1,250.00 141.00 $3,525.00 35.00 $875.00 75.33 $1,883.33

85. 02600-25 Manhole Adjustment, Minor 10 EA 1,200.00 $12,000.00 1,000.00 $10,000.00 500.00 $5,000.00 900.00 $9,000.00

86. 02600-26 Manhole Adjustment, Major 2 EA 2,200.00 $4,400.00 2,000.00 $4,000.00 1,000.00 $2,000.00 1,733.33 $3,466.67

87. 02700-01 PCC Pavement, Non-Reinforced, 7 In. 

(*)

8445 SY 32.93 $278,093.85 35.00 $295,575.00 32.93 $278,093.85 33.62 $283,920.90

88. 02700-02 PCC Pavement, Reinforced, 7 In. (*) 205 SY 46.85 $9,604.25 50.00 $10,250.00 46.85 $9,604.25 47.90 $9,819.50

89. 02700-20 PCC Driveways, 5 in. (*) 1051 SY 37.25 $39,149.75 37.50 $39,412.50 35.19 $36,984.69 36.65 $38,515.65

90. 02700-70 PCC Sidewalk, 4 in. (*) 684 SY 32.00 $21,888.00 32.00 $21,888.00 30.00 $20,520.00 31.33 $21,432.00

91. 02700-75 PCC Sidewalk Ramp (*) 254 SY 70.00 $17,780.00 71.00 $18,034.00 66.70 $16,941.80 69.23 $17,585.27

92. 02800-10 HMA Concrete, Miscellaneous (*) 446 TN 125.00 $55,750.00 133.00 $59,318.00 125.00 $55,750.00 127.67 $56,939.33

93. 02800-40 Aggregate Surfacing (*) 282 TN 22.00 $6,204.00 17.50 $4,935.00 17.00 $4,794.00 18.83 $5,311.00

94. 02900-02 Soil Quality Restoration, 8" 531 CY 40.00 $21,240.00 41.50 $22,036.50 31.00 $16,461.00 37.50 $19,912.50

95. 02905-20 Sodding 4898 SY 5.00 $24,490.00 5.30 $25,959.40 5.00 $24,490.00 5.10 $24,979.80

96. 02910-01 Plantings 15 EA 475.00 $7,125.00 388.00 $5,820.00 300.00 $4,500.00 387.67 $5,815.00

97. 02910-10 Tree Protection During Construction 1 LS 450.00 $450.00 634.00 $634.00 10.00 $10.00 364.67 $364.67

98. 02960-01 Perforated Square Steel Tube Posts 11 EA 34.00 $374.00 165.00 $1,815.00 155.00 $1,705.00 118.00 $1,298.00

99. 02960-05 Signs, Sheet Aluminum 97 SF 34.00 $3,298.00 15.50 $1,503.50 14.50 $1,406.50 21.33 $2,069.33
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100. 02960-06 Remove & Reinstall Existing Signs 

with New Posts

1 EA 450.00 $450.00 197.00 $197.00 1.00 $1.00 216.00 $216.00

$2,114,135.10 $2,368,364.10 $2,533,926.54 $2,338,808.56
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