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1. 01100-01 MOBILIZATION             1  LS $48,000.00 $48,000.00 $50,600.00 $50,600.00 $215,000.00 $215,000.00 104,533.33 $104,533.33

2. 01100-10 CONSTRUCTION SURVEY             1  LS 8,000.00 $8,000.00 6,500.00 $6,500.00 8,500.00 $8,500.00 7,666.67 $7,666.67

3.

01110-02

SUBGRADE AND SUBBASE 

COMPACTION TESTING             1  LS 
1,200.00 $1,200.00 1,100.00 $1,100.00 2,200.00 $2,200.00 1,500.00 $1,500.00

4.

01110-03

CONCRETE MATURITY TESTING 

FOR PCC PAVEMENT             1  LS 
2,000.00 $2,000.00 1,000.00 $1,000.00 1,500.00 $1,500.00 1,500.00 $1,500.00

5. 01200-01 TRAFFIC CONTROL             1  LS 6,500.00 $6,500.00 5,835.00 $5,835.00 18,000.00 $18,000.00 10,111.67 $10,111.67

6.

01300-01

TEMPORARY EROSION AND 

SEDIMENT CONTROL             1  LS 
1,100.00 $1,100.00 1,500.00 $1,500.00 2,500.00 $2,500.00 1,700.00 $1,700.00

7. 01300-11 FILTER SOCKS      3,300  LF 2.00 $6,600.00 1.65 $5,445.00 2.00 $6,600.00 1.88 $6,215.00

8.

01300-12

FILTER SOCKS AT STORM SEWER 

STRUCTURES, INSTALL AND 

REMOVAL           34  EA 

48.00 $1,632.00 40.00 $1,360.00 100.00 $3,400.00 62.67 $2,130.67

9. 01400-01 CLEARING AND GRUBBING             1  LS 3,000.00 $3,000.00 3,049.00 $3,049.00 4,200.00 $4,200.00 3,416.33 $3,416.33

10.

01400-10

REMOVAL OF EXISTING 

PAVEMENTS, DRIVEWAYS, CURB 

AND GUTTER         795  SY 

8.00 $6,360.00 18.30 $14,548.50 26.00 $20,670.00 17.43 $13,859.50

11. 01400-11 REMOVAL OF EXISTING SIDEWALK         409  SY 7.00 $2,863.00 8.75 $3,578.75 18.00 $7,362.00 11.25 $4,601.25

12.

01400-20

MILLING OF PCC & HMA 

PAVEMENT, 3 IN.      5,778  SY 
5.20 $30,045.60 4.80 $27,734.40 5.50 $31,779.00 5.17 $29,853.00

13.

01400-40

REMOVAL OF STORM SEWER 

STRUCTURES           10  EA 
500.00 $5,000.00 751.00 $7,510.00 500.00 $5,000.00 583.67 $5,836.67

14.

01400-41

REMOVAL OF STORM SEWER AND 

CULVERT PIPE           46  LF 
30.00 $1,380.00 49.90 $2,295.40 30.00 $1,380.00 36.63 $1,685.13

15.

01400-55

ABANDONMENT OF EXISTING 

WATER MAIN             1  LS 
1,700.00 $1,700.00 1,291.00 $1,291.00 2,400.00 $2,400.00 1,797.00 $1,797.00

16. 01400-60 REMOVAL OF FIRE HYDRANT             1  EA 850.00 $850.00 618.00 $618.00 400.00 $400.00 622.67 $622.67

17. 01400-61 REMOVAL OF VALVES             1  EA 800.00 $800.00 3,918.00 $3,918.00 100.00 $100.00 1,606.00 $1,606.00

18.

01400-70

REMOVAL OF EXISTING 

PAVEMENT MARKINGS             1  LS 
650.00 $650.00 600.00 $600.00 600.00 $600.00 616.67 $616.67

19. 01400-80 REMOVAL OF EXISTING SIGNS           40  EA 43.00 $1,720.00 50.00 $2,000.00 25.00 $1,000.00 39.33 $1,573.33

20. 02100-50 GRANULAR SUBBASE, 6 IN.         667  SY 8.00 $5,336.00 22.60 $15,074.20 16.00 $10,672.00 15.53 $10,360.73

21.

02400-01

STORM SEWER MAIN, RCP CLASS 

III, 15 IN.           64  LF 
78.00 $4,992.00 129.00 $8,256.00 92.00 $5,888.00 99.67 $6,378.67

22. 02400-10 SUBDRAIN, 6 IN.      2,106  LF 20.00 $42,120.00 23.60 $49,701.60 28.00 $58,968.00 23.87 $50,263.20

23. 02400-13 SUBDRAIN CLEANOUTS             7  EA 300.00 $2,100.00 956.50 $6,695.50 980.00 $6,860.00 745.50 $5,218.50

24.

02400-40

STORM SEWER MANHOLES, SW-

401, 48 IN.             1  EA 
3,300.00 $3,300.00 5,187.00 $5,187.00 4,250.00 $4,250.00 4,245.67 $4,245.67
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25.

02400-50

STORM SEWER INTAKE, SW-502, 

48 IN.             2  EA 
3,800.00 $7,600.00 5,994.00 $11,988.00 4,250.00 $8,500.00 4,681.33 $9,362.67

26. 02400-50 STORM SEWER INTAKE, SW-507             9  EA 3,750.00 $33,750.00 6,135.00 $55,215.00 5,250.00 $47,250.00 5,045.00 $45,405.00

27. 02400-50 STORM SEWER INTAKE, SW-541             1  EA 5,000.00 $5,000.00 8,024.00 $8,024.00 8,000.00 $8,000.00 7,008.00 $7,008.00

28. 02500-01 WATER MAIN, DIP, 12 IN.           36  LF 98.00 $3,528.00 149.50 $5,382.00 360.00 $12,960.00 202.50 $7,290.00

29. 02500-11 TAPPING VALVE AND BOX, 12"             1  EA 1,600.00 $1,600.00 4,451.00 $4,451.00 3,000.00 $3,000.00 3,017.00 $3,017.00

30.

02500-30

FITTINGS FOR WATER 

DISTRIBUTION SYSTEM         472  LB 
4.00 $1,888.00 16.20 $7,646.40 15.00 $7,080.00 11.73 $5,538.13

31. 02500-51 INSTALL FIRE HYDRANT             1  EA 1,550.00 $1,550.00 6,091.00 $6,091.00 950.00 $950.00 2,863.67 $2,863.67

32.

02500-60

DISINFECTION AND HYDROSTATIC 

TESTING             1  LS 
610.00 $610.00 1,305.00 $1,305.00 1,200.00 $1,200.00 1,038.33 $1,038.33

33. 02600-23 VALVE BOX ADJUSTMENT           10  EA 610.00 $6,100.00 592.00 $5,920.00 225.00 $2,250.00 475.67 $4,756.67

34. 02600-24 CHIMNEY SEALS           10  EA 300.00 $3,000.00 908.00 $9,080.00 225.00 $2,250.00 477.67 $4,776.67

35. 02600-25 MANHOLE ADJUSTMENT, MINOR           10  EA 350.00 $3,500.00 1,089.00 $10,890.00 1,650.00 $16,500.00 1,029.67 $10,296.67

36.

02700-01

PORTLAND CEMENT CONCRETE 

PAVEMENT, NON-REINFORCED, 

CLASS C-3, 7 IN.         156  SY 

43.00 $6,708.00 40.00 $6,240.00 60.00 $9,360.00 47.67 $7,436.00

37.

02700-01

PORTLAND CEMENT CONCRETE 

PAVEMENT, NON-REINFORCED, 

CLASS C-3, 10 IN.         529  SY 

57.00 $30,153.00 53.00 $28,037.00 65.00 $34,385.00 58.33 $30,858.33

38.

02700-20

PORTLAND CEMENT CONCRETE 

DRIVEWAY, 6 IN.           54  SY 
45.00 $2,430.00 36.00 $1,944.00 58.00 $3,132.00 46.33 $2,502.00

39.

02700-30

PORTLAND CEMENT CONCRETE 

PAVEMENT REPAIR, 7 IN.         176  SY 
47.00 $8,272.00 67.90 $11,950.40 90.00 $15,840.00 68.30 $12,020.80

40.

02700-36

PORTLAND CEMENT CONCRETE 

CURB REPAIR, 30 IN.         382  LF 
20.50 $7,831.00 35.90 $13,713.80 30.00 $11,460.00 28.80 $11,001.60

41.

02700-70

PORTLAND CEMENT CONCRETE 

SIDEWALK, 4 IN.         338  SY 
37.00 $12,506.00 34.00 $11,492.00 34.00 $11,492.00 35.00 $11,830.00

42.

02700-75

PORTLAND CEMENT CONCRETE 

RAMP         107  SY 
70.00 $7,490.00 64.00 $6,848.00 90.00 $9,630.00 74.67 $7,989.33

43.

02750-50

HOT MIX ASPHALT CONCRETE 

OVERLAY, PG 70-28,  1/2" AGG., 3 

IN.         945  TON 

85.00 $80,325.00 79.00 $74,655.00 79.00 $74,655.00 81.00 $76,545.00

44.

02800-30

JOINT CRACK ROUTING AND 

SEALING, ALL CLASSES    10,500  LF 
2.70 $28,350.00 1.35 $14,175.00 2.00 $21,000.00 2.02 $21,175.00

45.

02850-02

PAVEMENT MARKINGS, PROFILED 

PAVEMENT MARKING TAPE, 4 IN. 

EQUIVALENT WHITE & YELLOW      2,316  LF 

3.10 $7,179.60 2.90 $6,716.40 2.89 $6,693.24 2.96 $6,863.08
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46.

02850-03

PAVEMENT MARKINGS, PROFILED 

PAVEMENT MARKING TAPE, 24 IN. 

WHITE STOP BAR           89  LF 

19.00 $1,691.00 17.40 $1,548.60 17.35 $1,544.15 17.92 $1,594.58

47.

02850-03

PAVEMENT MARKINGS, PROFILED 

PAVEMENT MARKING TAPE, 30 IN. 

WHITE CROSSWALK BARS         192  LF 

24.00 $4,608.00 22.00 $4,224.00 22.00 $4,224.00 22.67 $4,352.00

48.

02850-21

PAVEMENT SYMBOLS, PROFILED 

PAVEMENT MARKING TAPE           16  LF 
485.00 $7,760.00 450.00 $7,200.00 450.00 $7,200.00 461.67 $7,386.67

49.

02850-40

GROOVES CUT FOR PAVEMENT 

MARKINGS, 24 IN. WHITE STOP 

BAR           89  LF 
3.00 $267.00 2.90 $258.10 2.88 $256.32 2.93 $260.47

50.

02850-40

GROOVES CUT FOR PAVEMENT 

MARKINGS, 4 IN. EQUIVALENT 

WHITE & YELLOW         337  LF 

0.50 $168.50 0.50 $168.50 0.48 $161.76 0.49 $166.25

51.

02850-40

GROOVES CUT FOR PAVEMENT 

MARKINGS, 30 IN. WHITE 

CROSSWALK BARS         192  EA 

5.50 $1,056.00 5.25 $1,008.00 5.25 $1,008.00 5.33 $1,024.00

52. 02850-42 GROOVES CUT FOR SYMBOLS           16  EA 81.00 $1,296.00 75.00 $1,200.00 75.00 $1,200.00 77.00 $1,232.00

53. 02900-02 SOIL RESTORATION, 8 IN.      3,150  SY 3.00 $9,450.00 31.10 $97,965.00 13.19 $41,548.50 15.76 $49,654.50

54. 02905-20 SODDING         271  SQ 70.00 $18,970.00 65.00 $17,615.00 60.00 $16,260.00 65.00 $17,615.00

55.

16570-90

TRAFFIC SIGNAL, BY LOCATION, 

PER PLAN             1  LS 
198,169.75 $198,169.75 181,280.00 $181,280.00 187,094.00 $187,094.00 188,847.92 $188,847.92

56.

16570-95

PERMANENT TRAFFIC SIGNS, 

WITH POSTS, PER PLAN           40  EA 
190.00 $7,600.00 242.50 $9,700.00 178.00 $7,120.00 203.50 $8,140.00

$697,655.45 $849,328.55 $994,432.97 $847,139.00
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