
Vieth Construction Corp.

Cedar Falls, IA

Ti-Zack Concrete, Inc.

LeCenter, MN Bid Average

ITEM 

NO.

STD 

ITEM 

NO.

DESCRIPTION EST. QTY. UNIT UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

UNIT PRICE EXTENDED 

AMOUNT

1. 01100-01 MOBILIZATION- PER 

INTERSECTION

35 EA $1,990.00 $69,650.00 $1,400.00 $49,000.00 1,695.00 $59,325.00

2. 01100-10 CONSTRUCTION SURVEY - PER 

INTERSECTION

35 EA 375.00 $13,125.00 1,000.00 $35,000.00 687.50 $24,062.50

3. 01200-01 TRAFFIC CONTROL- PER 

INTERSECTION

35 EA 585.00 $20,475.00 800.00 $28,000.00 692.50 $24,237.50

4. 01200-70 REMOVE AND RELOCATE STOP 

SIGN WITH NEW POST

6 EA 195.00 $1,170.00 200.00 $1,200.00 197.50 $1,185.00

5. 01200-70 REMOVE SIGN AND POST 7 EA 88.00 $616.00 150.00 $1,050.00 119.00 $833.00

6. 01400-01 CLEARING AND GRUBBING- PER 

INTERSECTION

35 EA 250.00 $8,750.00 100.00 $3,500.00 175.00 $6,125.00

7. 01400-10 REMOVAL OF EXISTING 

PAVEMENTS

1202 SY 19.00 $22,838.00 18.00 $21,636.00 18.50 $22,237.00

8. 01400-11 REMOVAL OF EXISTING SIDEWALK 2234 SY 21.00 $46,914.00 18.00 $40,212.00 19.50 $43,563.00

9. 01400-12 REMOVAL OF EXISTING CURBING 

AND CURB AND GUTTER

2010 LF 16.00 $32,160.00 8.00 $16,080.00 12.00 $24,120.00

10. 01400-53 REMOVAL, MISCELLANEOUS 1 LS 3,000.00 $3,000.00 5,000.00 $5,000.00 4,000.00 $4,000.00

11. 02000-40 DISPOSE OF UNCLASSIFIED 

EXCAVATION OFF-SITE

410 CY 92.00 $37,720.00 15.00 $6,150.00 53.50 $21,935.00

12. 02100-50 GRANULAR SUBBASE 1223 SY 26.00 $31,798.00 2.00 $2,446.00 14.00 $17,122.00

13. 02600-23 VALVE BOX ADJUSTMENT - Public 

Utilities

18 EA 550.00 $9,900.00 150.00 $2,700.00 350.00 $6,300.00

14. 02700-01 PORTLAND CEMENT CONCRETE 

PAVEMENT , 8"

782 SY 65.00 $50,830.00 120.00 $93,840.00 92.50 $72,335.00

15. 02700-60 PORTLAND CEMENT CONCRETE 

CURB AND  GUTTER

2033 LF 38.00 $77,254.00 38.00 $77,254.00 38.00 $77,254.00

16. 02700-70 PORTLAND CEMENT CONCRETE 

SIDEWALK, 4 INCH

746 SY 44.00 $32,824.00 100.00 $74,600.00 72.00 $53,712.00

17. 02700-75 PORTLAND CEMENT CONCRETE 

SIDEWALK RAMP, 6 INCH

1528 SY 55.00 $84,040.00 100.00 $152,800.00 77.50 $118,420.00

18. 02700-78 DETECTABLE WARNING PLATE 1547 SF 38.00 $58,786.00 40.00 $61,880.00 39.00 $60,333.00

19. 02700-116COMBINED SIDEWALK AND 

RETAINING WALL

32 CY 870.00 $27,840.00 250.00 $8,000.00 560.00 $17,920.00

20. 02750-40 HOTMIX ASPHALT (HMA) 

PAVEMENT REPAIR, FULL

469 SY 56.00 $26,264.00 60.00 $28,140.00 58.00 $27,202.00

21. 02800-30 JOINT AND CRACK ROUTING, 

SEALING, ALL CLASSES

120 LF 5.50 $660.00 3.00 $360.00 4.25 $510.00
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22. 02820-01 BRICK PAVERS – WALKWAY 49 SY 260.00 $12,740.00 150.00 $7,350.00 205.00 $10,045.00

23. 02850-01 PAVEMENT MARKINGS, PAINTED 685 LF 11.00 $7,535.00 5.00 $3,425.00 8.00 $5,480.00

24. 02900-01 IMPORTED TOPSOIL, 6 INCH 51 CY 68.00 $3,468.00 40.00 $2,040.00 54.00 $2,754.00

25. 02905-20 SODDING 232 SY 32.50 $7,540.00 11.00 $2,552.00 21.75 $5,046.00

26. 02910-10 TREE PROTECTION 9 EA 200.00 $1,800.00 150.00 $1,350.00 175.00 $1,575.00

27. 02960-01 NEW SIGN POST 7 LF 65.00 $455.00 30.00 $210.00 47.50 $332.50

28. 02960-05 NEW STREET  NAME SIGN 91 SF 33.00 $3,003.00 15.00 $1,365.00 24.00 $2,184.00

29. 99999-01 REINSTALL STONE WALL 4 SF 154.00 $616.00 75.00 $300.00 114.50 $458.00

30. 99999-02 ADA COMPLIANT MANHOLE LID 4 EA 895.00 $3,580.00 500.00 $2,000.00 697.50 $2,790.00

$697,351.00 $729,440.00 $713,395.50
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