



## ADDENDUM #2

**To:** All Companies Interested in Submitting a Bid  
**From:** Heather Mell, Purchasing Agent  
**Bid:** Fire Station Generator Replacement (Bid #PUR0518-179); Dated: May 23, 2018  
**Subject:** Addendum #2 (2 pages)  
**Date:** June 5, 2018

---

The following questions and/or clarifications were asked relative to the above-listed Request for Bid. This memo is sent for clarification to all companies to whom the bid was sent.

### Information:

- In the event the overall price of the Fire Station Generator Replacement project exceeds the established budget, award will be made by station line item in the order below. Contractor must provide a price for each station as shown on the submittal form.
  1. Station 7
  2. Station 6
  3. Station 5
  4. Station 2
  5. Station 8
  6. Station 4
  7. Station 9
- Mid American contact information:
  - Lon Schlotfeldt
  - Customer Technician
  - MidAmerican Energy Company
  - 602 D Ave NW
  - Cedar Rapids, IA 52405
  - Phone: 319-298-5138
  - Email: [lschlotfelt@midamerican.com](mailto:lschlotfelt@midamerican.com)
- Mid American Authorization Form is attached to this addendum. Form shall be filled out by the Contractor for each station.

**Question:** Will the transfer switches be located indoors or outdoors? Or a mix of both?

**Answer:** Mixture of both. Contractor is responsible for determining best option. Outdoor transfer switches must be NEMA3R rated.

---

All addenda that you receive shall become a part of the contract documents and shall be acknowledged and dated on the bottom of the Signature Page (page 5). The deadline for bid submittal is Wednesday, June 13, 2018 at 11:00am CDT.



### Customer's Authorization

The work described below will be done at:

Street \_\_\_\_\_

City \_\_\_\_\_ State \_\_\_\_\_ Zip \_\_\_\_\_

The customer requests MidAmerican Energy to do the following work:

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

When the work described is complete, Customer promises to pay:

SUMMARY OF WORK	COST
_____	\$ _____
_____	\$ _____
Tax _____ %	\$ _____
<b>TOTAL COST TO CUSTOMER</b>	<b>\$ _____</b>

WMIS Number: \_\_\_\_\_

Bill Acct. Number: \_\_\_\_\_

Taken By: LON SCHLOTFELT 319-298-5138

Date: \_\_\_\_\_

FAX# 319-298-5164

**BILL TO:**

Name \_\_\_\_\_

Street \_\_\_\_\_

City \_\_\_\_\_ State \_\_\_\_\_ Zip \_\_\_\_\_

Phone No. \_\_\_\_\_

DATE REQUESTED \_\_\_\_\_

Indicate North:

#### Diagram of Facility Location

NEW LOAD BEING ADDED \_\_\_\_\_

NEW TOTAL LOAD \_\_\_\_\_

List Equipment being added

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

DATE NEED DONE BY \_\_\_\_\_

Applicant shall locate and mark all privately owned underground facilities and systems (including but not limited to water services, culverts, irrigation systems, drain pipes, septic lines, conduit and underground wiring) to conform with the current version of Recommended Marking Guidelines for Underground Utilities and the uniform color code established by the American Public Works Association, prior to MidAmerican Energy's construction. MidAmerican Energy will not be responsible for damage to unmarked or incorrectly marked privately owned underground facilities.

MidAmerican Energy will not replace sod nor be responsible for lawn, landscape, or hard surfaces (concrete, asphalt, etc.) restoration due to the installation/relocation of the gas and/or electric facilities.

The undersigned has read the back and front of this agreement and requests MidAmerican Energy to install and/or relocate its facilities on the property listed above.

\_\_\_\_\_  
SIGNATURE, CUSTOMER'S AGENT

\_\_\_\_\_  
DATE

\_\_\_\_\_  
CUSTOMER'S SIGNATURE

\_\_\_\_\_  
DATE

please sign and date