

Veterans Memorial Stadium Rebuild - Bid Package 2 - Media & Signage

950 Rockford Rd SW, Cedar Rapids, IA 52404


INDEX

A000 Cover Sheet

CONSTRUCTION DOCUMENTS

ARCHITECTURAL

A001 Jumbotron
A002 Ribbon Board
A003 Ribbon Board
A004 Miscellaneous Signage
A005 Miscellaneous Signage
A006 Miscellaneous Signage
A007 Miscellaneous Signage





Operator CEDAR RAPIDS BASEBALL CLUB, INC. 207 2nd Ave SW Cedar Rapids, IA 52404 t. 319.363.3887



Owner CITY OF CEDAR RAPIDS 101 First Street SE Cedar Rapids, Iowa 52406 Contact: Casey Drew t. 319.286.5097



Architect **SOLUM LANG ARCHITECTS, LLC** 1101 Old Marion Road NE Cedar Rapids, Iowa 52402 t. 319.862.0384





Veterans Memorial Stadium Rebuild - 207 2nd Ave SW, Cedar Rapids, IA 52404 Bid Package 2 - Media & Signage Cover Sheet



Job #: 2 0 0 3 5 Date: 12.31.20



2 A001

JUMBOTRON - EXISTING IMAGE

SCOPE CHART

TO COORDINATE WITH INSURANCE ESTIMATE

SCOPE CHART

TO COORDINATE WITH INSURANCE ESTIMATE

SCOPE CHART

TO COORDINATE WITH INSURANCE ESTIMATE

ITEM QUANTITY DESCRIPTION

REPEACE

THEM QUANTITY DESCRIPTION

REPEACE

THE QUANTITY DESCRIPTION

REPEACE

THEM QUANTITY DESCRIPTION

THEM QUANTITY DESCRIPTION

THEM QUANTITY DESCRIPTION

THEM QUANT



A001

NTS

Veterans Memorial Stadium Rebuild - 207 2nd Ave SW, Cedar Rapids, IA 52404 Bid Package 2 - Media & Signage Jumbotron



Job #: 2 0 0 3 5 Date: 12.31.20












2 A002

RIBBON BOARD - EXISTING IMAGES (POST-STORM)






Veterans Memorial Stadium Rebuild - 207 2nd Ave SW, Cedar Rapids, IA 52404 Bid Package 2 - Media & Signage Ribbon Board Drawing No. **A002**

Job #: 2 0 0 3 5 Date: 12.31.20



1 A001

RIBBON BOARD - EXISTING IMAGE (PRE-STORM)






RIBBON BOARD EXISTING ELEVATION

1/32" = 1'-0"







Veterans Memorial Stadium Rebuild - 207 2nd Ave SW, Cedar Rapids, IA 52404 Bid Package 2 - Media & Signage Ribbon Board A003

Job #: 2 0 0 3 5 Date: 12.31.20

- 1. CONTRACTORS AND MATERIAL SUPPLIERS SHALL FIELD VERIFY ALL EXISTING CONDITIONS ASSOCIATED WITH THE WORK AND REPORT ANY DISCREPANCIES TO THE ARCHITECT IMMEDIATELY FOR CLARIFICATION
- 2. THE CONTRACTOR WILL BE RESPONSIBLE FOR REMOVING FROM THE CONSTRUCTION SITE AND THE BUILDING ALL DEMOLITION DEBRIS
- 3. SHOWING ONLY NEW SCOPE OF WORK WITH KEYED NOTES, EVERYTHING ELSE SHOWN IS FOR REFERENCE ONLY AND TO MAINTAIN AND PROTECT.
- 4 ALL REPLACEMENTS TO MATCH MEET OR EXCEED EXISTING CONDITIONS

SCOPE CHART (TO COORDINATE WITH INSURANCE ESTIMATE) QUANTITY DESCRIPTION LOCATION IMAGE SCOREBOARD. FABRICATE AND INSTALL NEW RETAINERS TO REPLACE STORM DAMAGED ONES. PROVIDE NEW BOARDS TO MATCH EXISTING. SIZE AND COLOR TO MATCH EXISTING. RETRO FIT ALL 4 CABINETS WITH LEDS TO REPLACE STORM DAMAGED LOCATION: BELOW VIDEO BOARD IN CENTER FIELD FABRICATE AND INSTALL NEW SINGLE FACED ALUMINUM COMPOSITE PANIELS (1'-4" X2"-0") WITH SAME COPY AS PREVIOUS. FABRICATE AND INSTALL NEW MOUNTING BRACKETS TO REPLACE STORM DAMAGED BRACKETS. ICHT CAN SERVING SERVI BANK IOWA FLUORESCENT LIGHT TO MATCH EXISTING. MAIN OCATION: 1ST BASE SIDE LOCATION: 151 BASE SIDE FABRICATE AND INSTALL NEW DOUBLE FACED ALUMINUM TUBE FRAME SIGN (3'-9" X 9") OF SIMILAR SIGN TO CONCOURSE XISTING WITH VINYL GRAPHICS MDED SAITE LEADT TO BIDER BIAMBAD STORE



MISCELLANEOUS SIGNAGE



Veterans Memorial Stadium Rebuild - 207 2nd Ave SW, Cedar Rapids, IA 52404 Bid Package 2 - Media & Signage Miscellaneous Signage Prawing No. AOO4

Job #: 2 0 0 3 5 Date: 12.31.20

- 1. CONTRACTORS AND MATERIAL SUPPLIERS SHALL FIELD VERIFY ALL EXISTING CONDITIONS ASSOCIATED WITH THE WORK AND REPORT ANY DISCREPANCIES TO THE ARCHITECT IMMEDIATELY FOR CLARIFICATION
- 2. THE CONTRACTOR WILL BE RESPONSIBLE FOR REMOVING FROM THE CONSTRUCTION SITE AND THE BUILDING ALL DEMOLITION DEBRIS
- 3. SHOWING ONLY NEW SCOPE OF WORK WITH KEYED NOTES. EVERYTHING ELSE SHOWN IS FOR REFERENCE ONLY AND TO MAINTAIN AND PROTECT.
- 4. ALL REPLACEMENTS TO MATCH, MEET, OR EXCEED EXISTING CONDITIONS

SCOPE CHART (TO COORDINATE WITH INSURANCE ESTIMATE) QUANTITY DESCRIPTION LOCATION IMAGE SECTION SIGN (FLAG) CONCOURSE ON BOTH SIDES AND ALSO ON THE UPPER. FABRICATE AND INSTALL DOUBLE FACED ALUMINUM TUBE FRAME (24" X 54") WITH VINYL GRAPHICS. ALSO, FABRICATE NEW MOUNTING BRACKETS TO ATTACH TUBE FRAME TO POLE. LOCATION: ON MAIN COURSE UNDER CANOPY FABRICATE AND INSTALL NEW DOUBLE FACED ALUMINUM TUBE FRAME (24'X54") HANGING (2' DOWN) WITH VINYL GRAPHICS. SECTION SIGN (HANGING) SECTION RESTROOM (FLAG) OCATION: ALL ALONG MAIN FABRICATE AND INSTALL NEW DOUBLE FACED FLAG MOUNTED RESTROOM ID SIGN (10"X 31").



MISCELLANEOUS SIGNAGE



Veterans Memorial Stadium Rebuild - 207 2nd Ave SW, Cedar Rapids, IA 52404 Bid Package 2 - Media & Signage **Miscellaneous Signage**



Job #: 2 0 0 3 5 Date: 12.31.20

architects Date

- 1. CONTRACTORS AND MATERIAL SUPPLIERS SHALL FIELD VERIFY ALL EXISTING CONDITIONS ASSOCIATED WITH THE WORK AND REPORT ANY DISCREPANCIES TO THE ARCHITECT IMMEDIATELY FOR CLARIFICATION
- 2. THE CONTRACTOR WILL BE RESPONSIBLE FOR REMOVING FROM THE CONSTRUCTION SITE AND THE BUILDING ALL DEMOLITION DEBRIS
- 3. SHOWING ONLY NEW SCOPE OF WORK WITH KEYED NOTES, EVERYTHING ELSE SHOWN IS FOR REFERENCE ONLY AND TO MAINTAIN AND PROTECT.
- 4. ALL REPLACEMENTS TO MATCH, MEET, OR EXCEED EXISTING CONDITIONS

SCOPE CHART (TO COORDINATE WITH INSURANCE ESTIMATE) QUANTITY DESCRIPTION ITEM LOCATION IMAGE KID ZONE FABRICATE AND INSTALL 2 NEW SINGLE FACED ALUMINUM TUBE FRAMES (24"X54") WITH VINYL GRAPHICS. INSTALLED IN SAME LOCATION AS PREVIOUS LOCATION: MAIN CONCOURSE. NEW SINGLED FACED ADA SIGNAGE (8"X8") WITH TACTILE AND RASTERS ADA SIGN STARTING LINEUPS OCATION: JUST OUTSIDE MAIN CONCOURSE 3RD BASE SIDE FABRICATE AND INSTALL NEW ALUMINUM COMPOSITE PANELS (8"X36" WITH VINYL GRAPHICS. ALSO PROVIDE NEW DAMAGED LETTER TRACKS.



MISCELLANEOUS SIGNAGE



Veterans Memorial Stadium Rebuild - 207 2nd Ave SW, Cedar Rapids, IA 52404 Bid Package 2 - Media & Signage **Miscellaneous Signage**



Job #: 2 0 0 3 5 Date: 12.31.20

- 1. CONTRACTORS AND MATERIAL SUPPLIERS SHALL FIELD VERIFY ALL EXISTING CONDITIONS ASSOCIATED WITH THE WORK AND REPORT ANY DISCREPANCIES TO THE ARCHITECT IMMEDIATELY FOR CLARIFICATION
- 2. THE CONTRACTOR WILL BE RESPONSIBLE FOR REMOVING FROM THE CONSTRUCTION SITE AND THE BUILDING ALL DEMOLITION DEBRIS
- 3. SHOWING ONLY NEW SCOPE OF WORK WITH KEYED NOTES, EVERYTHING ELSE SHOWN IS FOR REFERENCE ONLY AND TO MAINTAIN AND PROTECT.
- 4 ALL REPLACEMENTS TO MATCH MEET OR EXCEED EXISTING CONDITIONS

ITEM QUANTITY DESCRIPTION LOCATION MAN ROTE PRINANCE CAME PRINCE AND MAN HAVE PRINANCE PRINCE OF A MAN HAVE AND MAN HAVE PRINCED AL MAN HAVE ADDRESS HE PRINCES OF THE PRIN



MISCELLANEOUS SIGNAGE



Veterans Memorial Stadium Rebuild - 207 2nd Ave SW, Cedar Rapids, IA 52404 Bid Package 2 - Media & Signage Miscellaneous Signage



Job #: 2 0 0 3 5 Date: 12.31.20